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GAIL (INDIA) LIMITED

(A Govt. of India Undertaking)
A NAVRATNA COMPANY
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R.K. PURAM,
NEW DELHI 110066
(INDIA)

BIDDING DOCUMENT No.
GAIL/39288/024/ND/C&P-HR/12

BIDDING DOCUMENT FOR

DESIGN, ENGINEERING, MANUFACTURE, SUPPLY,
INSTALLATION, TESTING & COMMISSIONING OF OF 1
No. LIFT AT GAIL GUEST HOUSE AT SDA, NEW DELHI

(LIMITED DOMESTIC BIDDING)

Contact Details:
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Mr. Prem Kumar Srivastava, Sr. Officer (C&P)
Ph.: 011-26182955 Extn-6404
pk01432@aqail.co.in
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SECTION -1

INVITATION FOR BIDS (IFB)
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GAIL (India) Limited
(A Govt. of India Undertaking)
A NAVRATNA COMPANY
16, Bhikaji Cama Place, R.K. Puram,
New Delhi 110066

(India)
INVITATION FOR BIDS (IFB)
Ref No. : GAIL/39288/024/ND/C&P-HR/12 Date : 19 July 2012
To
Dear Sir (s),

GAIL (India) Limited invites bids under e-tender mode (UNDER TWO BID SYSTEM) from eligible
bidders meeting the Bid Evaluation Criteria (refer ITB, Section — 2 of tender document) specified in this tender
document, for DESIGN, ENGINEERING, MANUFACTURE, SUPPLY, INSTALLATION, TESTING &
COMMISSIONING OF OF 1 No. LIFT AT GAIL GUEST HOUSE AT SDA, NEW DELHI

in complete accordance with this IFB.

l. NAME OF WORK : DESIGN, ENGINEERING, MANUFACTURE,
SUPPLY, INSTALLATION, TESTING &
COMMISSIONING OF OF 1 No. LIFT AT GAIL
GUEST HOUSE AT SDA, NEW DELHI

I BID SECURITY (EMD) : Rs. 38500.00 (Rupees THIRTY-EIGHT
THOUSAND FIVE HUNDRE only)

I TIME SCHEDULE : Total period of contract for this work will
be 5 months (Five months) from the date
of FOI as detailed in the tender

document.
V. DATE & TIME OF PRE-BID : 27 July 2012 at 1500 hrs. (IST)
MEETING
V. DUE DATE & TIME : Up to 9" August 2012, 1400 hrs
FOR SUBMISSION OF BID (IST)
VI TECHNICAL (UNPRICED) : 9" August 2012 at 1500 hrs. (IST)
BID OPENING DATE & TIME
VII. VENUE FOR PRE-BID : GAIL (India) Ltd.
MEETING & BID OPENING 16, Bhikaiji Cama Place, R.K. Puram,
New Delhi -110 066 (India)
VIIIL. TENDER FEE : NOT APPLICABLE

(BIDDING DOCUMENT FEE)

Date and time for opening of price bids of techno-commercially qualified bidders shall be intimated
later.

If any of the days specified above happens to be a holiday in GAIL, the next working day shall
be implied for opening of bids.

BIDDING DOCUMENTS ARE ALSO AVAILABLE FOR DOWNLOADING FROM
OUR WEBSITES http://www.gailtenders.in , https://etender.gail.co.in
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Notes for the bidders:

1.

10.

11.

12.

Bidder must submit the bid directly. Any bidder who meet the Bid Evaluation Criteria (BEC)
as per Annexure — | to this IFB i.e. “BID EVALUATION CRITERIA (BEC)” and wishes to
quote against this tender may download the bidding document from GAIL’s website
(http://www.gailtenders.in) and submit the. Bid complete in all respect as per terms &
conditions of bid on or before the due date.

All bids received against this tender, either from short listed bidders or from bidders who
submit their bid based on tender document downloaded from web site, shall be evaluated
as per the BEC and provisions of tender document.

The Bid Document calls for offers on single point “Sole Bidder” responsibility basis. Order
will be placed on the “Sole Bidder” alone (in whose name the bid document has been
issued) who will be responsible for all contractual purposes.

Further the bidders are advised to ensure that their offer is on single bidder responsibility
basis and in total compliance of scope of supply as specified in Bid Document.

The bid should be prepared by the “Sole Bidder” and should be sent to GAIL directly. GAIL
reserves the right to reject offers made by intermediaries/ representatives.

ZERO DEVIATION
Bidder is advised to quote strictly as per terms and conditions of tender document and not
to stipulate any deviation/exceptions. This is a zero deviation tender.

Bidder to note that taking deviation to following clauses of tender documents lead to
rejection of their bids:
Firm Price
EMD/Bid Bond
Scope of Work
Special Conditions of Contract
Specifications
Price Schedule
Delivery/Completion Schedule
Period of Validity of Bid
Price Reduction Schedule
Performance Bank Guarantee/Security Deposit
Guarantee of material/work/Services
Arbitration/Resolution of Dispute
. Force Majeure
Applicable Laws
Reqgistration of PF & ESIC in the name of Firm
Any other condition specifically mentioned in the tender documents else where that
non-compliance of the clause lead to rejection of the bid.

TOS3ITARTTTQTOQ0TY

Bids received through Fax/ E-mail shall not be considered ONLY Hard Copy
shall be considered.

A pre-bid meeting will be held with the prospective bidders at the venue, date and time
mentioned in this IFB.

The bidders or their designated representatives, who intend to bid are invited to attend a
pre-bid meeting.

The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

Text of the questions raised and the responses given, together with any responses
prepared after the meeting, will be transmitted without delay (without identifying the sources
of the question) to all purchasers of the bidding documents. Any modification of the bidding
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19.

20.

21.
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documents listed in ITB Sub-Clause 8.1 that may become necessary as a result of the pre-

bid meeting shall be made by the Employer exclusively through the issue of an Addendum
pursuant to Clause 10 and not through the minutes of the pre-bid meeting.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder.
Corrigendum, if any, to the tender document, shall be hosted on the website subsequent to
the pre-bid meet.

Bids should be submitted on or before the bid due date and time specified, along with
Earnest Money Deposit/ Bid Bond.

Earnest Money Deposit/ Bid Bond as indicated above should accompanied with un-
priced bid/technical bid. Bid unaccompanied with EMD will be summarily rejected. The
Earnest Money Deposit (EMD) for the amount as mentioned above shall be submitted in the
form of crossed Bank Demand Draft drawn on any Nationalized/Scheduled bank in favour
of GAIL (India) Limited, payable at New Delhi. Alternatively, Earnest Money deposit may
also be submitted through Bank Guarantee from any Indian Scheduled Bank or a branch of
an International Bank situated in India and registered with Reserve Bank of India as
scheduled foreign bank in the proforma attached with the Tender Document.

However, other than the Nationalized Indian Banks, the banks whose BGs are furnished
must be commercial banks having net worth in excess of Rs. 100 crores and a declaration
to this effect should be made by such commercial bank either in the bank guarantee itself or
separately on a letter head.

Bidder shall ensure that Bid Security having a validity of 2 months beyond the offer validity
i.e. validity of 5 months from the bid due date, must accompany the offer in the format made
available in the Bid Document. Any offer, unaccompanied with Bid Security will not be
considered.

Bids complete in all respect should be submitted on or before the BID DUE DATE AND
TIME.

Bidder(s) are advised to quote strictly as per terms and conditions of the tender documents
and not to stipulate any deviations/exceptions. Once quoted, the Bidder shall not make any
subsequent price change after due date and time of submission of bid. Price changes
through any other mode shall render the offer liable for rejection.

Subsequent to bid submission, GAIL may not seek confirmations / clarifications and
any bid(s) not in line with tender conditions may be liable for rejection. Bidders are
also requested to submit the documents / confirmations strictly as per the check list
enclosed in the tender document.

This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid
Document.

GAIL reserves the right to accept or reject any or all offers without assigning any reason,
whatsoever.

GAIL reserves the right to allow Purchase preference to Public Sector Undertakings as
admissible under the prevailing policy of Govt. of India.

22. SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF
FALSE DOCUMENTS:
25.1 Bidder is required to furnish the complete and correct information / documents required for

evaluation of their bids. If the information / documents forming basis of evaluation is found to
be false / forged, the same shall be considered adequate ground for rejection of the Bids and
forfeiture of Earnest Money Deposit.
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25.2 Incase, the information / document furnished by the contractor forming basis of evaluation of
his bid is found to be false /forged after the award of the contract, GAIL shall have full right to
terminate the contract and get the remaining job executed at the risk & cost of such contractor
without any prejudice to other rights available to GAIL under the contract such as forfeiture of

Security Deposit, withholding of payment etc.

25.3 In case this issue of submission of false document comes to the notice after execution of work,
GAIL shall have full right to forfeit any amount due to the contractor along with forfeiture of
Security Deposit furnished by the contractor.

25.4 Further, such contractor / bidder shall be blacklisted for future business with GAIL.
Yours faithfully,

for and on behalf of
GAIL (India) Limited

(Prem Kumar Shrivastava)
Sr. Officer (C&P)

THIS IS NOT AN ORDER

E-mail: pk01432@aqail.co.in

NOTE: Bidders are requested to fill and sign all the Annexures/Forms as enclosed in the tender
documents and also sign all the attachments of tender document.
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DISCLAIMER

Bidders should ensure that bidding document is complete in all respects. In the event that the
bidding document or any part thereof is mutilated or missing, the bidder shall notify GAIL
immediately at the following address:

GAIL (India) Limited

16, BHIKAIJI CAMA PLACE,
R.K. PURAM,

NEW DELHI 110066
(INDIA)

Attn.: Mr. Prem Kumar Shrivastava
Sr. Officer (C&P),

Tel: 011 26172580 Extn. 6404
Email: pk01432@gail.co.in

In the event such written notice is not received at the aforementioned office within seven (7) days
from the date of issue of the bidding document to the bidder, the bidding documents received by
the bidder shall be deemed to be complete in all respects. No extension of time shall be granted
under any circumstances to any bidder for submission of its bid on the grounds that the bidder
did not obtain a complete set of the bidding document.

GAIL makes no representation or warranty, express or implied, as to the accuracy, correctness
and completeness of the information contained in the bidding documents.
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ACKNOWLEDGEMENT CUM CONSENT LETTER

(Within 7 days of receipt of Bidding document, Bidder shall acknowledge the receipt and confirm his intention to Bid
against the enquiry/tender through e-mail to pk01432@galil.co.in by filling up the this Format.)

To,

Sr. Officer (C&P)
GAIL (India) Ltd.
New Delhi

SUBJECT: TENDER NO: GAIL/39288/024/ND/C&P-HR/12 FOR DESIGN, ENGINEERING,
MANUFACTURE, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF OF 1
No. LIFT AT GAIL GUEST HOUSE AT SDA, NEW DELHI.

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with enclosures for
subject item/work.

We undertake that the contents of the above bidding document shall be kept confidential and
further that the drawings, specifications and documents shall not be transferred and that the said
documents are to be used only for the purpose for which they are intended.

A) We intend to bid as requested for the subject item/work and furnish following details with

respect to our quoting office:

(i) Postal Address with PIN Code L e
(ii) Telephone Number D e
(iii) Telefax Number L e .
(iv) Contact Person L e .
(v) E-mail Address L e .
(v) Mobile Number L e .

B) Details of Contact person:

(i) Postal Address with PIN Code L e
(ii) Telephone Number L e,
(iii) Fax Number L e .
(iv) Contact Person L e .
(v) E-mail Address L e .
(vi) Mobile Number L e

C) We are unable to bid for the reasons given below and we are returning back the entire set
of bidding documents.

Reasons for non-submission of bid:

Agency’s Name D rreeereeeneereeenenes .
Signature D rereseeesaeesaesesnenes .
Name D erreeeeeenneennaenenes .
Designation D eeeeneeseeneenesnnnnes .
Date D eeeeeeeraeeeensasanaens .
Seal/Stamp :
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SUBMISSION OF ATTESTED COPIES OF CERTIFICATES/DOCUMENTARY EVIDENCES:

The bidders are required to submit the copies of all certificates/documentary evidences as
mentioned above duly attested by Notary Public towards the proof of meeting the Bid Evaluation
Criteria (BEC) as stated above:

Bidders are requested to fill and sign all the Annexures as enclosed in the tender documents and
also sign all the attachments of tender document.

= Attested copies of all the relevant documents viz. Work order(s), execution
certificate(s), annual report / balance sheet and profit & loss account and other
documents as mentioned in the tender document.

= Attested copies of partnership deed (in case of partnership firm) and power of
attorney.

= An undertaking (by the bidders who quotes by down loading the tender from web site)
on non judicial stamp paper of appropriate value stating that “The contents of the Tender
Document have not been modified or altered by M/s ............ (Name of the bidder with
complete address).

In case, it is found that the tender document has been modified / altered by the bidder,
the bid submitted by the M/s ............ (Name of the bidder) shall be liable for rejection”.

Non-submission of the attested copies of the requisite certificates/documents shall
render the bid non-responsive and shall be liable for rejection.
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CHECK LIST FOR SUBMISSION OF DOCUMENTS

Bidder is requested to fill this check list and ensure that all detail / documents have been furnished as
called for in the Bidding Document along with duly filled in, signed & stamped checklist with each
copy of the “Un-priced bid (Part-I)".

Please tick the box and ensure compliance:

1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0

9.0

10.0

Tender Fees of requisite amount is submitted in the form of DD from any scheduled bank as
mentioned in RFQ. NOT APPLICABLE

EMD of requisite amount is submitted in the form of DD/BG from any scheduled bank as
mentioned in RFQ.

Submitted in the form of DD/BG

DD No. Dated Drawn on

BG No. Dated Valid up to (05 months from the due date of
opening of bid)

Submission of documents as per requirement duly filled in. Submitted

Validity of offer is up to three (03) months from the final date of opening of Techno-
commercial part.
Yes Valid up to

Power of Attorney in favour of person who has signed the offer in stamp paper of
appropriate value.

Submitted

Partnership Deed in case of partnership firm and Articles of Association in case of
limited company.

Submitted |

Original bidding document along with blank (un-priced) copy of price bid (Schedule of
Rates) and addendum / corrigendum, if any. All pages / documents are stamped and signed
by the authorized signatory of the bidder towards acceptance of terms and conditions of the
tender:

Submitted

No deviation confirmation in the proforma enclosed duly signed & stamped.

Submitted

Copy of blank Schedule of Rates (i. e. without prices) duly Signed & Stamped.

Submitted

Undertaking, if downloaded from the website

Submitted

SIGNATURE OF BIDDER
NAME OF BIDDER
COMPANY SEAL
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ANNEXURE - |

TO INVITATION FOR BID (IFB)

BID EVALUATION CRITERIA

(BEC)
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ANNEXURE - |
BID EVALUATION CRITERIA (BEC)

Bidder should meet the following Technical Criteria of BEC, failing which the
offer shall not be considered for further evaluation:

221 TECHNICAL CRITERIA

1. The bidder should be a manufacturer of passenger elevators. Bidder is required to
submit copy of registration certificate/ISO certificate issued by the appropriate
authority in support of being manufacturer of passenger elevators.

2. The bidder must have executed at least one job of designing, engineering, supply,
installation, testing and commissioning of passenger lifts having contract value of not
less than Rs.9.9 lacs during the preceding 7 years period.

3. The bidder must have manufactured, supplied, erected, tested and commissioned at
least 1 (One) No. passenger elevators with following broad features in preceding 7
years prior to the due date of bid opening:

* Capacity of 04 passengers (approx. 272 Kgs.) or more
* VVVF Microprocessor based control
* Travelling speed of 1.0 m/s or more

DOCUMENTS REQUIRED TO MEET THE TECHNICAL CRITERIA

The bidders are required to submit following documents in support of their meeting the
experience criteria as detailed above.

i. copy of registration certificate/ISO certificate issued by the appropriate
authority in support of being manufacturer of passenger elevators

ii. mm Copies of detailed work/service orders issued by their client, duly attested by
Notary Public for manufactured, supplied, erected, tested and commissioned at least
1 (One) No. passenger elevators with following broad features in preceding 7 years
prior to the due date of bid opening:

* Capacity of 04 passengers (approx. 272 Kgs.) or more
* VVVF Microprocessor based control
* Travelling speed of 1.0 m/s or more

iii. Copies of detailed work/service orders issued by their client, duly attested by Notary
Public for job of designing, engineering, supply, installation, testing and
commissioning of passenger lifts having contract value of not less than Rs.9.9
lacs

iv. The completion certificate / client certificate in respect of work/service order
mentioned above.

The Completion Certificate / Client Certificate must clearly indicate the following:

i. Reference to relevant work order,
ii.  Actual value of executed work, and
iii.  Actual date of completion.

Original Client certificate should be available for verification of the same.

All the requisite documents for meeting technical criteria of BEC are required to be attested
by Notary Public. In the absence of such requisite documents, GAIL reserves the right to
reject the bid without any reference to the bidder.
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COMPARISON OF BIDS

Prices shall be opened in respect of only the techno-commercially acceptable bidders whose bids
have been found to be substantially responsive.

A substantially responsive bid is one that meets the terms and conditions of the Tender and / or the
acceptance of which bid will not result in indeterminate liability on GAIL. After establishing the
eligibility of the bidders and bringing the offer of all the bidders technically and commercially at par,
recommendation shall be made for opening of price bids.

The discrepancies in rate filled for various items shall be resolved in the following manner:-

0) When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the contractor (by multiplying the quantity and
rate) shall be taken as correct.

(ii) When the rate quoted by the contractor in figures and words tallies but the amount is
incorrect, the rate quoted by the contractor shall be taken as correct and not the amount
and the amount corrected.

(i) When it is not possible to ascertain the correct rate, in the manner prescribed above, the
rate as quoted in words shall be adopted and the amount worked out, for comparison
purposes.

(iv) When the quoted rates and amount are given only in figures, if a discrepancy is observed
in rates and amount (by multiplying the quantity and rate), unit rate as quoted by the
bidder shall be taken as correct.

(V) Bidders are required to quote for all the items as per SOR. In case it is observed that any
bidder has not quoted for any item in the Schedule of Rates (such unquoted item not
being in large numbers), the quoted price for the purpose of evaluation shall be
considered as the maximum rate quoted by the remaining bidder for such items.

If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for the
missing item shall be considered as included in quoted bid price.

(vi) If the estimated price impact of the unquoted items is more than 10% of the bidder’s
guoted price, the above provision shall not be applicable and such bid shall be rejected.
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PRICE EVALUATION METHODOLOGY OF BID

Based on the evaluation of techno-commercially qualified bidders, Price Bids will be
evaluated on lowest cost basis to GAIL (L-1 offer) i.e. considering total quoted price
including Service Tax and all other taxes & duties etc. as per “Schedule of Rates”.

The evaluated Contract Value of the bidders shall include total value including
material and services, inclusive of all taxes, duties, levies etc. as applicable under
this contract.

Based on the evaluation of techno-commercially qualified bidders, the job will be
awarded to L-1 bidder.

The bidders are advised not to offer any discount/rebate separately and to offer their
prices in the SOR after considering discount/rebate, if any.

If any unconditional rebate offered in the quoted rates, the same shall be considered in
arriving at the net tendered amount. No cognizance shall be taken for any conditional
discount for the purpose of evaluation of the bids.

If any bidder offers suo-moto discount after opening of un-priced bids but before opening
of price bids, such reduction / discounts shall not be considered for evaluation. However,
if the bidder happens to be the lowest evaluated bidder without considering such discount
then the benefit of discount will be availed at the time of award of work.

In the event as a result of techno-commercial discussions or pursuant to seeking
clarifications / confirmations from bidders, while evaluating the un-priced part of the bid,
any of the bidders submits a sealed envelope stating that it contains revised prices; such
bidder(s) will be requested to withdraw the revised prices failing which the bid will not be
considered for further evaluation.
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INSTRUCTIONS TO BIDDERS
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30. Correction of Errors
31. Conversion to Single Currency for Comparison of Bids
32. Evaluation and Comparison of Bids
33. Preference for Domestic bidders
34. Purchase Preference
35. Compensation for Extended Stay
F. Award of Contract
36. Award
37. Employer’s Right to Accept any bid and to Reject any or all Bids
38. Notification of Award
39. Signing of Agreement

40. Contract Performance Security
41. Corrupt or Fraudulent Practices
42, Integrity Pact
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1.

2.

Scope of Bid

Eligible Bidders

Bid Evaluation
Criteria

o
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Section-11
Instructions to Bidders

A. General

The Employer, as defined in the General Conditions of Contract, hereinafter “the
Employer”, wishes to receive bids for the Work as described in Section IV, Special
Conditions of Contract, hereinafter referred to as “the Works.” [DESIGN,
ENGINEERING, MANUFACTURE, SUPPLY, INSTALLATION, TESTING &
COMMISSIONING OF OF 1 No. LIFT AT GAIL GUEST HOUSE AT SDA, NEW
DELHI

1.1 The successful bidder will be expected to complete the Works within the period

stated in Special Conditions of Contract.

1.2 Throughout these bidding documents, the terms “bid” and “tender” and their
derivatives (“bidder/ tenderer”, “bid/ tendered”, “bidding/ tendering”, etc.) are
synonymous, and day means calendar day. Singular also means plural.

2.1 Bidders shall, as part of their bid, submit duly executed power of attorney authorizing
the signatory of the bid to bind the bidder.
2.2 Deleted.

2.3 Abidder shall not be affiliated with a firm or entity
(i) that has provided consulting services related to the Works to the
Employer during the preparatory stages of the Works or of the Project of
which the Works form a part, or
(i) that has been hired (or is proposed to be hired) by the
Employer as Engineer/ Consultant for the contract.

2.4 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or
fraudulent practices as defined in ITB.

2.5 The bidder or any member of the Consortium/Joint Venture is not put on holiday by
GAIL or black listed by any Government Department / Public Sector.

AS MENTIONED IN BEC AT ANNEXURE-I TO IFB
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Bids from Joint
Venture /
Consortium

One Bid per Bidder

Cost of Bidding

Site Visit

41

5.1

6.1

7.1

N.A.

A firm shall submit only one bid in the same bidding process, either individually as a
bidder or as a partner in a joint venture or as a member of consortium. No firm can
be a subcontractor while submitting a bid individually or as a partner of a joint
venture or as a member of a consortium in the same bidding process. A firm, if
acting in the capacity of subcontractor in any bid, may participate in more than one
bid, but only in that capacity. A bidder who submits or participates in more than one
bid will cause all the proposals in which the bidder has participated to be
disqualified.

The bidder shall bear all costs associated with the preparation and submission of the
bid, including costs and expenses related to visits to the site and GAIL will in no
case, be responsible or liable for these costs, regardless of the conduct or outcome of
the bidding process.

N.A
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8.

9.

Content of Bidding
Document

Clarification of

Bidding Documents

10. Amendment of

11.

12.

Bidding Documents

Language of Bid

Documents
Comprising the Bid

(o

B. Bidding Documents

8.1 The Bidding Documents/Tender Documents are those stated below and should be read in
conjunction with any addenda issued in accordance with ITB Clause 10.

Section . Invitation for Bids (IFB

Section 11 Instructions to Bidders (ITB)
FORMATS

Section 111 General Conditions of Contract

Section IV. Special Conditions of Contract

Section V. Technical Specifications/Scope of work

Section VI. Bill of Quantities (S.0.R.)

8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the
bidding documents. The Invitation for Bids (IFB) together with all its attachments
thereto, shall be considered to be read, understood and accepted by the bidders. Failure to
furnish all information required by the bidding documents or submission of a bid not
substantially responsive to the bidding documents in every respect will be at bidder’s risk
and may result in the rejection of his bid.

9.1 A prospective bidder requiring any clarification(s) of the Bidding Documents may notify
GAIL in writing or by fax or e-mail at GAIL’s mailing address indicated in the Invitation
for Bids not later than 15 days prior to the deadline. GAIL may, if deem appropriate,
respond in writing to the request for clarification. Written copies of GAIL’s response
(including an explanation of the query but without identifying the source of the query)
will be sent to all prospective bidders who have received the bidding documents. Any
Clarification or information required by the bidder but same not received by the
Employer, fifteen days prior to the bid due date, the same is liable to be considered as no
clarification/information required.

[In case there is provision of pre-bid conference, all questions/queries should be referred
to GAIL on or before scheduled date of pre-bid conference. The questions/queries
received by GAIL prior to pre-bid conference will be addressed in the pre-bid conference
& no separate communication will be sent to bidders.]

10.1 At any time prior to the bid due date, GAIL may, for any reason, whether at its own
initiative or in response to a clarification requested by a prospective bidder, modify the
bidding documents.

10.2 The amendment will be notified in writing or by fax or e-mail to all prospective bidders,
at the address, fax numbers, e-mail id provided by the bidder, who have received the
Bidding Documents and will be binding on them.

10.3 In order to afford prospective bidders, reasonable time in which to take the amendment
into account in preparing their bids, GAIL may, at its discretion, extend the bid due date.

C. Preparation of Bids

11.1 The bid prepared by the bidder and all correspondence/drawings and documents relating
to the bid exchanged by bidder and GAIL shall be written in English language. Any
printed literature furnished by the bidder may be written in another language so long as
accompanied by an ENGLISH translation duly authenticated by the chamber of
commerce of Bidders country, in which case, for the purpose of interpretation of the bid,
the ENGLISH translation shall govern. Metric measurement system shall be applied.

12.1 The bid prepared by the bidder shall comprise the following components:

Part-I: Techno-commercial /Un-priced Bid ( to be furnished in one original and one
copy) and shall contain the following:

i) Bidder’s general details/information as per format F-1.

i) Power of Attorney in favour of person(s) signing the bid that such person (s)
is/are authorized to sign the bid on behalf of the bidder and any consequence
resulting due to such signing shall be binding on the bidder.
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\S

EAalL
iii) Specific experience. All supporting documents as evidence of meeting
experience criteria.
iv) A Bid Form as per format F-2.
V) Copies of documents as required in F-3
Vi) A confirmation that prices in requisite formats.
vii) Documents establishing the eligibility and conformity to the Bid Documents of

all Goods and services, which the bidder proposes to supply under the award.
Such document may be, literature, drawing or data and shall also include (a) the
detailed description of the Good’s essential technical and performance
characteristics; (b) a clause by clause commentary on Employer’s technical
specification and demonstrating supplies substantial responsiveness to the
specifications.

viii) Copy of Bid security in accordance with RFQ/IFB & Clause 16 of ITB to be

furnished either in the form of Cashier’s / Banker’s cheque / Bank Draft payable
to GAIL at New Delhi or Bank Guarantee as per format F-4 / Letter of Credit as
per format F-4A.

iX) Letter of authority in favour of any one or two of bidder’s executives having
authority to attend the un-priced and price bid opening on specified dates and
venue as per format F-5.

X) One complete set of GAIL Tender document duly stamped & signed by bidder

xi) Confirmation of no deviation as per Format F-6.

Xii) Current commitments strictly as per form F-9.

xiii) Bidder’s declaration that they are not under liquidation, court receivership or

similar proceedings.

Xiv) Any other information/details required as per bid document.
XV) Brief summary of Agreed terms and conditions as per format F-11
xvi) An undertaking (by the bidders who quotes by down loading the tender from

web site) on non judicial stamp paper of appropriate value stating that “The
contents of the Tender Document have not been modified or altered by M/s
............ (Name of the bidder with complete address).

Xvii) Any other document as mentioned in this tender document

Note: All the formats and documents towards the BEC attached to the bid

12.2

12.3

13. Bid Prices 13.1

13.2

13.3

13.4

are to be filled-in, signed and sealed by authorized person of the
bidder.

“ Price Bid- Not to be Opened with Techno- Commercial Un priced Bid” — PART-II
Part-11 Price Bid
(i) Part-11 shall contain Schedule of Rates duly filled in.
Bid Security”- PART- I
Part-111 shall contain original Bid security in separate sealed envelope.

Unless stated otherwise in the Bidding Documents, the Contract  shall be for the
whole works as described in Bidding Document, based on the unit rates and prices
submitted by the Bidder and accepted by the EMPLOYER.

Prices must be filled in format for ‘Schedule of Rates’ enclosed as part of Bidding
Document. If quoted in separate typed sheets and any variation in item description,
unit or quantity is noticed; the bid is liable to be rejected.

Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost
involved for the performance of the completed item considering all parts of the
Bidding Document. In case any activity though specifically not covered in description
of item under ‘Schedule of Rates’ but is required to complete the works as per Scope
of Work, Scope of supply, Specifications, Standards, Drawings, General Conditions of
Contract, Special Condition of Contract or any other part of Bidding Document, the
prices quoted shall deemed to be inclusive of cost incurred for such activity. Items
against which no rate or price is entered by the bidder will not be paid for by the
Employer when executed and shall be deemed covered by the rates for other items and
prices in the SOR.

All duties and taxes including applicable Custom duty, Works Contract tax and other
levies payable by the Contractor under the Contract, or for any other cause, shall be
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13.5

13.6

13.7
13.8

14. Bid Currencies

15.  Bid Validity 15.1

15.2

16. Bid Security 16.1

16.2

16.3

16.4

16.5

16.6

16.7

16.8

o
G
AL
included in the rates and prices and the total bid price submitted by the bidder.

Prices quoted by the bidder, shall remain firm and fixed and valid until completion of
the Contract and will not be subject to variation on any account.

The Bidder shall quote the prices both in figures as well as in words. There
should not be any discrepancies between the price indicated in figures and the price
indicated in words.

Alternative bids shall not be considered.

Discount, if any, must be indicated in the space provided in Schedule of Rates only.
Conditional discount, if offered, shall not be considered for evaluation.

Bidders shall submit bid in Indian Rupees only.

Bids shall be kept valid for 3 months from the final bid due date. A bid valid for a
shorter period may be rejected by GAIL as non-responsive.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request that the bidders extend the period of validity for a specified
additional period. The request and the responses thereto shall be made in writing or
by fax / e-mail. A bidder may refuse the request without forfeiture of his bid security.
A bidder agreeing to the request will not be required or permitted to modify his bid,
but will be required to extend the validity of its bid security for the period of the
extension and in accordance with Clause 16 in all respects.

Pursuant to Clause-12, the bidder shall furnish, as part of his bid, bid security in the
amount specified in the Invitation for Bids (IFB).

The bid security is required to protect GAIL against the risk of bidder’s conduct
which would warrant the security’s forfeiture, pursuant to Clause-16.7

GAIL shall not be liable to pay any bank charges, commission or interest on the
amount of Bid Security.

In case Bid Security is in the form of a Bank Guarantee the same shall be from any
Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve bank of India as scheduled foreign bank. However, in case
of Bank Guarantee from banks other than the Nationalised Indian banks, the bank
must be commercial bank having net worth in excess of Rs 100 crores and a
declaration to this effect should be made by such commercial bank either in the
Bank Guarantee itself or separately on its letterhead. Bid Security shall be valid for
2 months beyond the validity of the Bid.

Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by
GAIL as non-responsive.

Unsuccessful bidder’s bid security will be discharged/returned as promptly as
possible, but not later than 30 days after the expiration of the period of bid validity
prescribed by GAIL, pursuant to ITB Clause-15.

The successful bidder’s bid security will be discharged upon the bidder’s accepting
the award & signing the Agreement, pursuant to Clause-39 and furnishing the
Contract Performance Security pursuant to Clause-40.

The bid security may be forfeited:

a) If a bidder withdraws his bid during the period of bid validity.
b) in the case of a successful bidder, if the bidder fails:
i) to accept the Notification of Award/Fax of Intent (FOI) or
i) to furnish Contract Performance Security in accordance with
Clause-40.
iii) to accept arithmetical corrections.

Bid Security should be in favour of GAIL (India) Limited and addressed to GAIL. In
case Bid Security is in the form of Bank Guarantee, the same must indicate the Bid
Document and the work for which the bidder is quoting. This is essential to have
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16.9
17. Pre-Bid Meeting 17.1
17.2
17.3
17.4
18. Formatand 18.1
Signing of Bid
18.2
19. Zero Deviation 19.1

(o

proper co-relation at a later date. The Bid Security shall be in the form provided at F-
4 (Bank Guarantee) or F-4A (Letter of Credit).

For Indian Bidders : Indian Government Departments/ Public Sector Undertakings
and firms registered with NSIC are exempted from furnishing bid security provided
they are registered for the quoted items upto the monetary limit they intend to quote
and subject to their enclosing with their bid a copy of the latest and current
Registration Certificate.

The bidder(s) or his designated representative, who have purchased bid document, or
paid the tender fees are invited to attend a pre-bid meeting which will take place at
GAIL (India) Limited, New Delhi.

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

Text of the questions raised and the responses given, together with any responses
prepared after the meeting, will be transmitted without delay (without identifying
the sources of the question) to all purchasers of the bidding documents. Any
modification of the bidding documents listed in ITB Sub-Clause 8.1 that may
become necessary as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clause 10 and not
through the minutes of the pre-bid meeting.

Non-attendance of the pre-bid meeting will not be a cause for disqualification of
a bidder.

The original and all copies of the bid shall be typed or written in indelible ink (in
the case of copies, photocopies are also acceptable) and shall be signed by a
person or persons duly authorized to sign on behalf of the bidder. The name and
position held by each person signing, must be typed or printed below the
signature. All pages of the bid except for un-amended printed literature where
entries or amendments have been made shall be initialled by the person or
persons signing the bid.

The bid shall contain no alterations, omissions, or additions, unless such
corrections are initialled by the person or persons signing the bid.

Bidders to note that this is a zero deviation tender. GAIL will appreciate
submission of offer based on the terms and conditions in the enclosed General
Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions
to Bidders (ITB), Scope of Work, technical specifications etc. to avoid wastage of
time and money in seeking clarifications on technical/ commercial aspects of the
offer. Bidder may note that no technical and commercial clarifications will be
sought for after the receipt of the bids. Bids with any deviation to the bid conditions
shall be liable for rejection.

In any case, no exception or deviation shall be accepted to the following
stipulations/conditions of Bidding document, failing which the bid shall be
considered non-responsive and shall be liable for rejection

i. Firm Price
ii. EMD/Bid Bond/Bid Security
iii. Scope of work

iv. Specifications
V. Price Schedule
Vi. Delivery/Completion Schedule
vii. Period of Validity of Bid
viii. Price Reduction Schedule
iX. Performance Bank Guarantee/Security Deposit
X. Guarantee
Xi. Avrbitration/Resolution of dispute
Xii. Force Majeure
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20.

21.

22.

E-Payment

Agent/ consultant/
Representative/
Retainer/ Associate
[Applicable for ICB
tenders only]

Procedure of
submission of bid

20.1

Do
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xiii. Applicable Laws
Xiv. EPF registration in case of domestic bidder
XV. Integrity Pact
XVi. Any other requirement mentioned in the tender

GAIL (India) Limited has initiated payments to suppliers and contractors
electronically and to facilitate the payments electronically, the bidder should
submit the bank account details so that the payment through e-

banking/RTGS/NEFT be made to the bidder, in case work is awarded to him.

N.A

Submission of Bids

10.1 The bid prepared by the bidder shall comprise the following components:

Part-1: Techno-commercial /Un-priced Bid ( to be furnished in one original and one
copy) and shall contain the following:

XViii)
XiX)

XX)

XXi)
XXii)

Bidder’s general details/information as per format F-1.

Power of Attorney in favour of person(s) signing the bid that such person (s) i
authorized to sign the bid on behalf of the bidder and any consequence resulti
to such signing shall be binding on the bidder.

Specific experience, annual turnover and equipment deployment details as cal
in qualifying requirements. All supporting documents submitted by foreign bi
as evidence of meeting experience criteria, shall be certified true copies duly ¢
dated and stamped by an official authorized for this purpose in Indian Embass
High Commission in Bidder’s Country. [Applicable only in case of Open
Competitive bidding].

A Bid Form as per format F-2.

Copies of documents as required in F-3

xxiii) A confirmation that prices in requisite formats, strictly complying with the

XXiV)

XXV)

XXVi)

XXVii)
XXViii)
XXiX)
XXX)
XXXi)

XXXii)

requirement, with prices blanked out, are uploaded in the specified location of 1
tendering portal.

Documents establishing the eligibility and conformity to the Bid Documents «
Goods and services, which the bidder proposes to supply under the award. Su
document may be, literature, drawing or data and shall also include (a) the det
description of the Good’s essential technical and performance characteristics;
clause by clause commentary on Employer’s technical specification and
demonstrating supplies substantial responsiveness to the specifications.

Copy of Bid security in accordance with RFQ/IFB & Clause 16 of ITB to be
furnished either in the form of Cashier’s / Banker’s cheque / Bank Draft payal
GAIL at New Delhi or Bank Guarantee as per format F-4 / Letter of Credit as
format F-4A.

Letter of authority in favour of any one or two of bidder’s executives having
authority to attend the un-priced and price bid opening on specified dates and
as per format F-5.

One complete set of digitally signed GAIL Tender document

Confirmation of no deviation as per Format F-6.

Current commitments strictly as per form F-9.

Indian Bidders are required to submit copy of Employees Provident Fund
registration certificate / copy of latest PF deposit challan.

Bidder’s declaration that they are not under liquidation, court receivership or
proceedings.

Any other information/details required as per bid document.

TENDER No. GAIL/39288/024/ND/C&P-HR/12FOR DESIGN, ENGINEERING, MANUFACTURE, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF OF 1 No. LIFT
AT GAIL GUEST HOUSE AT SDA, NEW DELHI

Page 24 of 142



23. Deadline for
Submission of Bids

24, Late Bids

25. Modification and
Withdrawal of
Bids

26. Bid Opening

Do

\S

Eal.

xxxiii) Brief summary of Agreed terms and conditions as per format F-11
xxxiv) Integrity Pact as per format F-12 (Not Applicable)

Note: All the formats and documents towards the BEC attached to the
bid are to be filled-in, signed and sealed by authorized persons of the
bidder.

10.2

10.3

23.1

Price Bid- Not to Open with Techno- Commercial Un priced Bid” — PART-II
Part-IT “Price Bid” Part-11 shall contain Schedule of Rates duly filled in.

Bid Security”- PART- Il : Part-111 shall contain original Bid security in
separate sealed envelope.

Bids must be received by GAIL at the address specified in the Invitation for Bids

(IFB) not later than the date and time stipulated in the IFB.

23.2

241

242

25.1

25.2

25.3

254

26.1

26.2
26.2.1

GAIL may, in exceptional circumstances and at its discretion, on giving reasonable
notice by fax or any written communication to all prospective bidders who have been
issued the bid documents, extend the deadline for submission of bids, in which case all
rights and obligations of GAIL and the bidders, previously subject to the original
deadline will thereafter be subject to the deadline as extended.

Any bid received by GAIL after the deadline for submission of bids prescribed on main
body of IFB will be rejected and returned unopened to the bidder.

In case of E-Tender, no bid can be submitted after due date and time for submission of
bids.

The bidder may modify or withdraw his bid after the bid submission but before the due
date for submission, provided that written notice of the modification/withdrawal is
received by GAIL prior to the deadline for submission of bids.

The modification shall also be prepared, sealed, marked and despatched in accordance
with the provisions of Clause 22, with the outer and inner envelopes additionally
marked “modification” or “withdrawal”, as appropriate. A withdrawal notice may also
be sent by telex or cable, but followed by a signed confirmation copy post marked not
later than the deadline for submission of bids.

No bid shall be modified after the deadline for submission of bids.

No bid shall be allowed to be withdrawn in the interval between the deadline for
submission of bids and the expiration of the period of bid validity specified by the bidder
on the Bid Form. Withdrawal of a bid during this interval shall result in the bidder’s
forfeiture of his bid security pursuant to Sub-Clause 16.7.

E. Bid Opening and Evaluation

Un-priced Bid Opening :

GAIL will open bids, including withdrawals and modifications made pursuant to Clause
25, in the presence of bidders’ designated representatives who choose to attend, at date,
time and location stipulated in the IFB. The bidders’ representatives, who are present
shall sign a bid opening register evidencing their attendance.

Priced Bid Opening:

GAIL will open the price bids of those bidders who meet the qualification requirement
and whose bids is determined to be technically and commercially responsive. Bidders
selected for opening of their price bids shall be informed about the date of price bid
opening. Bidders may depute their authorized representative to attend the opening. The
bidders’ representatives, who are present shall sign a register evidencing their
attendance.
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27.

28.

29.

30.

31.

32.

33.

34.

35.

Process to be
Confidential

Contacting the
Employer

Examination of
bids and
Determination of
Responsiveness

Correction of
Errors

Conversion to
Single Currency
for Comparison of
Bids

Evaluation and
Comparison of
Bids

Preference for
Domestic Bidders
[Applicable for ICB
cases only]
Purchase
Preference

Compensation for
extended stay

Do
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26.2.2 The price bids of those bidders who were not found to be techno-commercially
responsive shall be returned unopened after opening of the price bids of techno-
commercially responsive bidders.
27.1 Information relating to the examination, clarification, evaluation, and comparison of

bids, and recommendations for the award of a contract, shall not be disclosed to bidders or any

other persons officially concerned with such process. Any effort by a bidder to influence the

Employer’s processing of bids or award decisions may result in the rejection of the bidder’s bid.

281 From the time of bid opening to the time of Contract award, if any bidder wishes to
contact the Employer on any matter related to the bid, it should do so in writing.

28.2 Any effort by the bidder to influence the Employer in the Employer’s bid evaluation, bid
comparison, or Contract award decisions may result in the rejection of the bidder’s bid.

29.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid
(@) meets the Bid Evaluation Criteria;
(b) has been properly signed,;
(c) is accompanied by the required securities;
(d) is substantially responsive to the requirements of the bidding documents; and
(e) provides any clarification and/or substantiation that the Employer may require
to determine responsiveness pursuant to Sub-Clause 29.2.

29.2 A substantially responsive bid is one which conforms to all the terms, conditions and
specifications of the bidding documents without material deviations or reservations. A
material deviation or reservation is one

(a) that affects in any substantial way the scope, quality, or performance of the
Works;

(b) that limits in any substantial way, inconsistent with the bidding documents, the
Employer’s rights or the bidder’s obligations under the contract; or

(c) whose rectification would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.

29.3 If a bid is not substantially responsive, it will be rejected by the  Employer and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

30.1 Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows :

@ where there is a discrepancy between the amounts in words and in figures, the amount in
words will govern; and

(b) where there is a discrepancy between the unit rate and the total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

30.2 The amount stated in the bid will be adjusted by the Employer in accordance with the
above procedure for the correction of errors and, with the concurrence of the bidder,
shall be considered as binding upon the bidder. If the bidder does not accept the
corrected amount of bid, its bid will be rejected, and the bid security shall be forfeited.

N A [Applicable for ICB tenders only]

32.1 The evaluation and comparison of bids will be done as per the provisions of the bid
evaluation criteria (to be separately along with bidding document against individual tenders).

N A [Applicable for ICB tenders only]

34.1 Purchase Preference to Central Government Public Sector Undertakings shall be allowed
as per government guidelines in vogue.

NA
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36. Award

37. Employer’s Right
to Accept Any Bid
and to Reject Any

or All Bids

38. Notification of
Award

39. Signing of
Agreement

40. Contract
Performance
Security

36.1

37.1

38.1

38.2

Do

\S

Eal.

F. Award of Contract

Subject to Clause 29, GAIL will award the contract to the successful bidder whose bid
has been determined to be substantially responsive and has been determined as the
lowest, is determined to be qualified to satisfactorily perform the contract.
GAIL reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids, at any time prior to award of contract, without thereby incurring
any liability to the affected bidder or bidders or any obligations to inform the affected
bidder or bidders of the ground for GAIL’S ACTION.

Prior to the expiration of period of bid validity GAIL will notify the successful bidder
in writing by fax, cable or telex to be confirmed in writing, that his bid has been
accepted. The notification of award / Fax of Intent will constitute the formation of the
Contract.

Delivery shall be counted from the date of notification of award / Fax of Intent.

The notification of award will constitute the formation of a Contract, until the
Contract has been effected pursuant to signing of Contract as per Clause 39 of ITB.

Upon the successful bidder’s furnishing of contract performance security, pursuant to Clause 40
of ITB, GAIL will promptly notify each unsuccessful bidder and will discharge his bid security,
pursuant to Clause 16 of ITB.

39.1

39.2

40.1

40.2

40.3

40.4

GAIL will award the Contract to the successful bidder, who, within 15 days of receipt
of the same, shall sign and return the acceptance copy to GAIL.

The successful bidder shall be required to execute an AGREEMENT in the proforma
given in of this standard bidding document on non-judicial paper of appropriate value
(the cost of stamp paper shall be borne by the Contractor), within 15 days of the
receipt by him of the Notification of Acceptance of Tender. In the event of failure on
the part of the successful bidder to sign the AGREEMENT within the above
stipulated period, the Bid Security shall be forfeited and the acceptance of the tender
shall be considered as cancelled.

Within 15 days of the receipt of the notification of award / Fax of Intent from GAIL,
the successful bidder shall furnish the contract performance security in accordance
with Article 24 of General Conditions of The Contract in the form provided in the
bidding documents. The Contract Performance Security shall be in the form of either
Banker’s Cheque or Demand Draft or Bank Guarantee or Letter of Credit and shall be
in the currency of the Contract.

For contracts above Rs. 25 lakhs, the contract performance security shall be for an
amount equal to 7.5% of one year’s contract value of the contract and for contracts
up to Rs. 25.0 lakhs, the contract performance security shall be for an amount equal
to 7.5% (Initial SD to be deposited 2.5% and  remaining 5% to be recovered from
RA bills) towards faithful performance of the contractual obligations and performance
of equipment. This Bank Guarantee/DD/Letter of Credit shall be from any Indian
scheduled bank or a branch of an International bank situated in India and registered
with Reserve bank of India as scheduled foreign bank. However, in case of bank
guarantees from banks other than the Nationalized Indian banks, the bank must be a
commercial bank having net worth in excess of Rs 100 crores and a declaration to this
effect should be made by such commercial bank either in the Bank Guarantee itself or
separately on its letterhead. This bank guarantee shall be valid for a period as stated in
Article-24 of General Conditions of The Contract.

Failure of the successful bidder to comply with the requirements of this article shall
constitute sufficient grounds for the annulment of the award and forfeiture of the bid
security, in which event GAIL may award the order to the next lowest evaluated
bidder or call for new bids.

The Contract Performance Guarantee will be valid for a period of 90 days beyond the
contract period/ duration and applicable Warranty/ Guarantee /Defect Liability Period
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41.

42

43

Corrupt or
Fraudulent
Practices

Integrity Pact

Errant Bidder

(if any).

41.1 GAIL requires that bidders/contractors observe the highest standard of ethics during
the execution of contracts. In pursuance of this policy, the Employer :

a)

defines, for the purposes of this provision, the terms set  forth

below as follows :

i)

b)

<)

N A

“corrupt practice” means the offering, giving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

“fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to
the detriment of the Employer, and includes collusive practice
among bidders (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to
deprive the Employer of the benefits of free and open competition;

will reject a proposal for award if it determines that the bidder
recommended for award has engaged in corrupt or fraudulent
practices in competing for the contract in question;

will declare a firm ineligible and put on holiday, either indefinitely
or a for a stated period of time if it at any time determines that the
firm has engaged in corrupt or fraudulent practices in competing
for, or in executing a contract.

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for any
mistake committed by him in bidding or withdrawal of bid of varying any term in regard thereof
leading to re-tendering, GAIL shall forfeit Earnest Money paid by the bidder and such bidders
shall be debarred from participation in re-tendering of the same job(s)/item(s)N A
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FORMS AND FORMATS
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To

GAIL(INDIA) LIMITED,

16, BHIKAIJI CAMA PLACE,
R.K. PURAM,

NEW DELHI 110066 (INDIA)

1-1 Bidder Name:

1-2 Number of Years in Operation:

1-3 Registered Address:

1-4 Operation Address
(if different from above):

1-5 Telephone Number

6. Mobile No.

7. E-mail address & Web Site

8. Telefax Number

9. ISO Certification, if any

DATE:

F-1

BIDDER’S GENERAL INFORMATION

(Country Code) (Area Code)  (Telephone Number)

(Country Code) (Area Code) (Telephone Number)

{If yes, please furnish details}

SEAL AND SIGNATURE OF BIDDER
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F-2
BID FORM

To
GAIL(INDIA) LIMITED,
16, BHIKAIJI CAMA PLACE,
R.K. PURAM,
NEW DELHI 110066 (INDIA)
Dear Sir,
After examining/reviewing the Bidding Documents for including technical specifications,
drawings, General and Special Purchase Conditions and schedule of rates etc. the receipt of which is hereby
duly acknowledged, we, the undersigned, pleased to offer to execute the whole of the Job of ............... and in

conformity with, the said Bid Documents, including Addenda Nos.

We confirm that this bid is valid for a period of Three (3) months from the date of opening of Techno-Commercial
Bid, and it shall remain binding upon us and may be accepted by any time before the expiration of that period.

If our bid is accepted, we will provide the performance security equal to 7.5% (Seven and half per cent) of one
years Contract value, for the due performance with in fifteen days of such award.

Until a final Agreement is prepared and executed, the bid together with your written acceptance thereof in your
notification of award shall constitute a binding Agreement between us.

We understand that Bid Document is not exhaustive and any action and activity not mentioned in Bid Documents
but may be inferred to be included to meet the intend of the Bid Documents shall be deemed to be mentioned in
Bid Documents unless otherwise specifically excluded and we confirm to perform for fulfilment of Agreement and
completeness of the Work in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any bid that you may receive.

DATE: SEAL AND SIGNATURE OF BIDDER

Duly authorized to sign bid for and on behalf of

(SIGNATURE OF WITNESS)
WITNESS NAME:
ADDRESS:
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F-3

LIST OF ENCLOSURES
To
GAIL(INDIA) LIMITED,
16, BHIKAIJI CAMA PLACE,
R.K. PURAM,
NEW DELHI 110066 (INDIA)

Dear Sir,

We are enclosing the following documents as part of the bid:

1. Power of Attorney of the signatory to the Bidding Document.

2. Document showing annual turnover for the last three years such as annual reports, profit and loss
account, net worth etc. along with information as sought in enclosed format F-3A

3. Documents as required to meet BEC requirements of this tender.

4. Copy of Bidding Documents along with addendum/corrigendum no. .. duly signed and sealed on each

page, in token of confirmation that Bid Documents are considered in full while preparing the bid and in
case of award, work will be executed in accordance with the provisions detailed in Bid Documents.

DATE: SEAL AND SIGNATURE OF BIDDER
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY
(To be stamped in accordance with the Stamp Act)

To

GAIL(INDIA) LIMITED,

16, BHIKAIJI CAMA PLACE,
R.K. PURAM,

NEW DELHI 110066 (INDIA)

Dear Sir(s),
In  accordance  with Letter Invitng  Tender under your reference No

M/s. having their Registered / Head Office at
(hereinafter called the Tenderer) wish to participate in the said tender for

As an irrevocable Bank Guarantee against Earnest Money for the amount of is required to be
submitted by the Tenderer as a condition precedent for participation in the said tender which amount is liable to
be forfeited on the happening of any contingencies mentioned in the Tender Document.

We, the Bank at
having our Head Office
(Local Address) guarantee and undertake to pay immediately on demand without any recourse to the tenderers
by GAIL (India) Ltd., the amount without any reservation, protest,
demur and recourse. Any such demand made by GAIL, shall be conclusive and binding on us irrespective of
any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid upto [this date should be 6 months
after the date finally set out for closing of tender]. If any further extension of this guarantee is required, the
same shall be extended to such required period on receiving instructions  from
M/s.

whose behalf this guarantee is issued.

In witness whereof the Bank, through its authorised officer, has set its hand and stamp on this
day of 200 __ at

WITNESS:
(SIGNATURE)
(SIGNATURE)
(NAME) (NAVE)
Designation with Bank Stamp

(OFFICIAL ADDRESS)
Attorney as per

Power of Attorney No.

Date:
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INSTRUCTIONS FOR FURNISHING BID-GUARANTEE
BANK GUARANTEE

1. The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp duty
applicable. The non-judicial stamp paper should be in the name of the issuing bank. In case of
foreign bank, the said banks guarantee to be issued by its correspondent bank in India on requisite
non-judicial stamp paper.

2. The expiry date as mentioned in bid document should be arrived at by adding 2 months to the date of
expiry of the bid validity unless otherwise specified in the Bid Documents.

3. The bank guarantee by bidders will be given from bank as specified in ITB

4. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank guarantee /all
future communication relating to the Bank Guarantee shall be forwarded to the Employer at its
address as mentioned at ITB.

5. Bidders must indicate the full postal address of the bank along with the bank’s E-mail/ Fax/. From
where the earnest money bond has been issued.

6. If a bank guarantee is issued by a commercial bank, then a letter to Employer confirming its net worth
is more than Rs. 1,000,000,000/- (Rupees one hundred crore) or equivalent.
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LETTER OF AUTHORITY

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING THE PRE-BID MEETING/BID OPENING /
SUBSEQUENT NEGOTIATIONS/CONFERENCES AND SIGNING THE AGREEMENT

(To be provided on Bidder’s letter head)

No. Date:

To

GAIL(INDIA) LIMITED,

16, BHIKAIJI CAMA PLACE,
R.K. PURAM,

NEW DELHI 110066 (INDIA)

Dear Sir,

We hereby authorize following representative(s) to attend un-
priced bid opening and price bid opening and for any other correspondence and communication against above
Bidding Document:

1) Name & Designation Signature

2) Name & Designation Signature

We confirm that we shall be bound by all commitments made by aforementioned authorised representatives.

Yours faithfully,

Signature
Name & Designation
For and on behalf of

Date:

Note: This letter of authority should be on the letterhead of the bidder and should be signed by a person
competent and having the power of attorney to bind the bidder.

Not more than two persons are permitted to attend techno —commercial un-priced and price bid opening.
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NO DEVIATION CONFIRMATION

To,

GAIL(INDIA) LIMITED,

16, BHIKAIJI CAMA PLACE,
R.K. PURAM,

NEW DELHI 110066 (INDIA)

Dear Sir,

We understand that any deviation/exception in any form may result in rejection of bid.
We, therefore, certify that we have not taken any exceptions/deviations anywhere in the
bid and we agree that if any deviation/exception is mentioned or noticed, our bid may be
rejected.

DATE: SEAL AND SIGNATURE OF BIDDER
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CERTIFICATE

Agreement regarding non-involvement of any other entity or Government of India in
respect of the present contract.
(To be provided on Bidder’s letter head)

To,

GAIL(INDIA) LIMITED,

16, BHIKAIJI CAMA PLACE,
R.K. PURAM,

NEW DELHI 110066 (INDIA)

Dear Sir,

If we become a successful bidder and pursuant to the provisions of the Bidding Documents award is given
to us for for one or more Warehouses the following certificate shall be automatically
enforceable:

“We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf and
not on behalf of any other person or entity. In particular, it is expressly understood and agreed that the
Government of India is not a party to the Agreement and has no liabilities, obligations or rights there under.
It is expressly understood and agreed that the Employer is authorised to enter into Agreement, solely on its
own behalf under the applicable laws of India. We expressly agree, acknowledge and understand that the
Employer is not an agent, representative or delegate of the Government of India. It is further understood
and agreed that the Government of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we hereby expressly
waive, release and forego any and all actions or claims, including cross claims, VIP claims or counter
claims against the Government of India arising out of the Agreement and covenants not to sue to
Government of India as to any manner, claim, cause of action or things whatsoever arising of or under the

Agreement.”

DATE: SEAL AND SIGNATURE OF BIDDER
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DECLARATION
(To be provided on Bidder’s letter head)

To,

Sr. Manager (C&P)
GAIL (India) Limited,
16, Bhikaiji Cama Place,
R.K. Puram,

New Delhi 110066
(India)

Reference: Tender No. :

Dear Sir,

We hereby confirm that we are not under any “Liquidation”, any “Court Receivership” or similar
proceedings and “Bankruptcy”.

We further confirm that we have not been Blacklisted or kept under Holiday by any Public Sector
Undertaking / Government Organisation / GAIL (India) Limited.

We agree that if any of the above is noticed in future, our Bid may be rejected / terminated.

Place: Signature of Authorized Signatory of Bidder
Date: Name:
Designation:
Seal:
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DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS

Description | Locati | Full Postal Address Value Date of Scheduled Date of | Reasons for delay in
of the on of and phone nos of of Commence- Completion | Actual project completion, if
work the Client & Name of Contra | ment of Work Time Complet | any
work Officer-in-Charge ct (Months) ion
Note:  Copies of Letter of awards and completion certificate for the above works to be enclosed.

The Work completed earlier than three years need not be indicated here
The list of work, not of similar nature need not be indicated here

Failing to comply aforementioned instructions may lead to rejection of bid.

DATE: SEAL AND SIGNATURE OF BIDDER
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PRESENT COMMITMENTS OF THE BIDDER

Full Postal Address and Description of Date of Scheduled | %Age Expected Remarks
phone nos of Client & the Work Commence Comp. Comp. as | Date of
Name of Officer-in-Charge ment of Period on Date Completion

Work

Note:  This list must be a full list of all type of works in hand.

DATE: SEAL AND SIGNATURE OF BIDDER
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PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE)

GAIL(INDIA) LIMITED,

16, BHIKAIJI CAMA PLACE,
R.K. PURAM,

NEW DELHI 110066 (INDIA)

Dear Sirs,

M/s have been

awarded the work of

for GAIL (INDIA) LTD. , 16, Bhikaiji Cama Place, R.K. Puram, NEW DELHI.

The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs. (Rupees as full

Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract Performance
Guarantee includes guarantee executed by Nationalized Bank, undertaking full responsibility to indemnify GAIL (
INDIA) LTD. , in case of default.

The said

has approached us and at

their request and in consideration of the premises we having our office at have
agreed to give such guarantee as hereinafter mentioned.

1.

We hereby undertake
and agree with you that if default shall be made by M/s in
performing any of the terms and conditions of the tender or in payment of any money payable to GAIL (
INDIA) LTD. we shall on demand pay without any recourse to the contractor to you in such manner as you
may direct the said amount of Rupees only or such portion thereof not
exceeding the said sum as you may from time to time require.

You will have the full liberty without reference to us and without affecting this guarantee, postpone for any time
or from time to time the exercise of any of the powers and rights conferred on you under the contract with the
said and to enforce or to forbear from endorsing any powers or
rights or by reason of time being given to the said which under law relating to
the sureties would but for provision have the effect of releasing us.

Your right to recover the said sum of Rs.

(Rupees ) from us in manner aforesaid will not be affected or
suspended by reason of the fact that any dispute or disputes have been raised by the said
M/s. and/or that any dispute or disputes are pending before any officer,

tribunal or court.

The guarantee herein contained shall not be determined or affected by the liquidation or winding up
dissolution or changes of constitution or insolvency of the said but shall in all respects and for all purposes be
binding and operative until payment of all money due to you in respect of such liabilities is paid.

This guarantee shall be irrevocable and shall remain valid up to If any further extension of
this guarantee is required, the same shall be extended to such required period on receiving instruction from
M/s. on whose behalf this guarantee is
issued.

The Bank Guarantee’s payment of an amount is payable on demand and in any case within 48 hours of
the presentation of the letter of invocation of Bank Guarantee. Should the banker fail to release payment
on demand, a penal interest of 18% per annum shall become payable immediately and any dispute arsing
out of or in relation to the said Bank Guarantee shall be subject to the jurisdiction of Delhi Courts.

We have power to issue this guarantee in your favour under Memorandum and Articles of Association and the
undersigned has full power to do under the Power of Attorney dated granted to him by the
Bank.

Yours faithfully,
Bank

By its Constituted Attorney

(Signature of a person duly authorised to sign on behalf of the Bank)
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INSTRUCTIONS FOR FURNISHING CONTRACT PERFORMANCE SECURITY

1. The Bank Guarantee by successful bidder(s) will be given on non-judicial stamp paper as per
stamp duty applicable. The non-judicial stamp paper should be in name of the issuing bank. In
case of foreign bank, the said bank guarantee to be issued by its correspondent bank in India on
requisite non-judicial stamp paper and place of bid to be considered as Delhi.

2. The bank guarantee by bidders will be given from bank as specified in ITB.

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank
guarantee and all future communication relating to the Bank Guarantee shall be forwarded to
Employer

4. If a bank guarantee is issued by a commercial bank, then a letter to Employer and copy to

Consultant confirming its net worth is more than Rs. 1,000,000,000/- (Rupees one hundred
crore). or its equivalent in foreign currency along with a documentary evidence.
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BIDDER’S CONFIRMATION
BRIEF SUMMARY OF AGREED TERMS AND CONDITIONS

Bidder’s Name M/s.

TENDER No.

Offer Ref. No. Date :

This Questionnaire duly filled in should be returned along with each copy of Un-priced Bid. Clauses confirmed
hereunder should not be repeated in the Bid.

SI. No Description Bidder's Confirmation
1 Bidder’s Name and address:
2 Indicate Name & Contact No. (Telephone/Mobile No.

/Fax No./E-mail) of person(s) to whom queries, if any,
are to be addressed against your bid.

3 Confirm that the offer shall remain valid for
acceptance up to 3 months from Final Bid
Due Date/Date of Opening of Bids, whichever is later.

4 It is noted and confirmed that deviations to Terms &
Conditions shall lead to rejection of offer, as specified in the
Tender/Bidding Document/Bidding Document.

5 Ensure and confirm that prices quoted in ‘Schedule of
Rates’, are for complete scope of work as defined in the
TENDER/BIDDING DOCUMENT.

We also confirm that there are no other information in the
‘Schedule of Rates’ and it has only the quoted prices.

Prices quoted in ‘Schedule of Rates’ are in the same format
as provided in the tender.

6 Please confirm the currency of quoted prices is in Indian
Rupees.
7 Ensure & confirm that quoted prices are inclusive of all

taxes, duties, levies etc. as applicable under this contract
including all costs towards carrying out any surveys, travel
to India, site visits by it’s personnel, stay in India, boarding,
lodging, incidental expenses etc. required for Project work
but excluding Service Tax.

8 Indicate rate of Service Tax applicable. | ... %
9 Confirm that quoted prices shall remain firm till completion
of Job.
10 Confirm that all Bank charges associated with Bidder’s
Bank shall be borne by Bidder.
11 Confirm acceptance of Completion period as per

requirement  Specified in TENDER / BIDDING
DOCUMENT (to be reckoned from date of Fax of Intent)
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12 Confirm that all details/documents are submitted in
accordance with article no. 12 of Instructions to Bidders
(ITB): Section 2 of Tender/Bidding Document.

13 Confirm acceptance of Price Reduction Schedule (PRS) for
delay in completion beyond contractually agreed completion
schedule as specified in the Tender/Bidding Document

14 Confirm that in case of delay in completion beyond
contractual completion date the invoice shall be submitted
for the amount duly reduced to the extent of PRS against
each phase

15 Confirm in case of delay in completion beyond contractual
completion date, any new or additional taxes and duties
imposed shall be to Consultant’s account.

16 Confirm acceptance of relevant Terms of Payment as
specified in the Tender/Bidding Document.
[Payment terms indicated in Tender/Bidding Document
do not provide for any advance payment to be made to
the bidder(s)].

17 Confirm that Contract Performance Bank Guarantee
(CPBG) for applicable % of order/contract value as
indicated in the tender/bidding document shall be furnished
within 15 days of Fax of Intent, valid for 90 days beyond the
Contract ~ Period /  duration and  applicable
Warranty/Guarantee/Defect Liability Period (if any).

18 Confirm acceptance in totality of the Terms & Conditions

contained in-

(i) Instructions to Bidders

(if) General Conditions of Contract (GCC)

(iif) Scope of Work & Deliverables

(iv) Special Conditions of Contract (SCC)

(v) All other commercial documents/ attachments of
TENDER/BIDDING DOCUMENT.

19 All the terms & conditions have been indicated in this
format (including annexure, if any) and have not been
repeated in the bid elsewhere. It is noted that Terms &
Conditions indicated elsewhere including any printed Terms
& Conditions, shall not be considered by Owner.

20 The bidder is required to state whether any of the Directors
of bidder is not a relative of any Director of Owner or the
Bidder is a firm in which any Director of Owner or his
relative is a partner or the Bidder is a private company in
which any Director of Owner is a member or Director.

21 Are you a Micro or Small or Medium Enterprise YES/NO
as per MSME Development Act 2006

22 If Yes, indicate your Registration No. and submit proof of | Registration No.
registration
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23

Copy of Registration Certificate under MSMED Act
Submitted

BIDDER CONFIRMS THAT IN CASE OF CONFLICTING VERSION OF VARIOUS TERMS &
CONDITIONS AT DIFFERENT PLACES, THE CONFIRMATION FURNISHED AS ABOVE SHALL BE
CONSIDERED OVER-RIDING AND FINAL AND ANY OTHER DEVIATION INDICATED ELSEWHERE
SHALL BE TREATED AS REDUNDANT.

Signature

Name

Designation

Date:

Office Stamp

Tel No.

Mobile No.

Fax No.

Email Id

(in block capital letters)
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RTGS/NEFT/E-Banking Form

Real Time Gross Settlement (RTGS)/National Electronic funds transfer (NEFT) Mandate Form

(To be issued on vendors letter head)

1. Vendor/customer Name

2. Vendor/customer Code

3. Vendor/customer Address
4. Vendor/customer Phone No.
5. Vendor/customer e-mail id
6. Vendor/customer Fax No.

7. Particulars of bank account

a) Name of Bank:

b) Name of Branch:

c) Branch code:

d) Address:

e) Telephone number:

f) Mobile number:

g) Type of account (current/saving etc):
h) Account Number:

i) RTGS IFSC code of the bank branch:
j)  NEFT IFSC code of the bank branch:
k) 9 digit MICR code:

I/We hereby authorize GAIL (India) Limited to release any amount due to me/us in the bank account as
mentioned above. I/We hereby declare that the particulars given above are correct and complete. If the
transaction is delayed or lost because of incomplete or incorrect information, we would not hold the
GAIL (India) Limited responsible.

(Signature of vendor/customer)

BANK CERTIFICATE

We certify that.........ccoooviiviiic, has an ACCouNt NO. .......ccccovvrieiiiiine e with us
and we confirm that the details above are correct as per our records.

Bank stamp
Date

(Signature of authorized officer of bank)
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General Conditions of Contract

Section-|. Definitions

1. Definition of Terms: 11

111

11.2

113

11.4

115

116

117

118

11.9

1.1.10

1111

In this CONTRACT (as here-in-after defined) the following words and
expressions shall have the meanings hereby assigned to them except where
the context otherwise required.

The EMPLOYER/COMPANY/GAIL means GAIL (INDIA) LTD., a public limited
company, incorporated under the Company's act 1956 and having its
Registered office at 16, Bhikaji Cama Place, New Delhi 110066 and includes
its successors and assigns.

The "CONTRACTOR" means the person or the persons, firm or Company or
corporation whose tender has been accepted by the EMPLOYER and includes
the CONTRACTOR's legal Representatives his successors and permitted
assigns.

The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated
from time to time by the GAIL and shall include those who are expressly
authorized by him to act for and on his behalf for operation of this CONTRACT.

The "WORK" shall mean and include all items and things to be supplied/ done
and services and activities to be performed by the CONTRACTOR in pursuant
to and in accordance with CONTRACT or part thereof as the case may be and
shall include all extra, additional, altered or substituted works as required for
purpose of the CONTRACT.

The "PERMANENT WORK" means and includes works which will be
incorporated in and form a part of the work to be handed over to the
EMPLOYER by the CONTRACTOR on completion of the CONTRACT.

"CONSTRUCTION EQUIPMENT" means all appliances/equipment and things
whatsoever nature for the use in or for the execution, completion, operation, or
maintenance of the work or temporary works (as hereinafter defined) but does
not include materials or other things intended to form or to be incorporated into
the WORK, or camping facilities.

"CONTRACT DOCUMENTS" means collectively the Tender Documents,
Designs, Drawings, Specification, Schedule of Quantities and Rates, Letter of
Acceptance and agreed variations if any, and such other documents
constituting the tender and acceptance thereof.

CONSULTANT:  means who are the consulting
engineer to the Employer for this project and having registered office at ----------

The "SUB-CONTRACTOR" means any person or firm or Company (other than
the CONTRACTOR) to whom any part of the work has been entrusted by the
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and
the legal representatives, successors and permitted assigns of such person,
firm or company.

The "CONTRACT” shall mean the Agreement between the EMPLOYER and
the CONTRACTOR for the execution of the works including therein all contract
documents.

The "SPECIFICATION" shall mean all directions the various technical
specifications, provisions attached and referred to the Tender Documents
which pertain to the method and manner of performing the work or works to the
quantities and qualities of the work or works and the materials to be furnished
under the CONTRACT for the work or works, as may be amplified or modified
by the GAIL or ENGINEER-IN-CHARGE during the performance of
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11.12

11.13

11.14

11.15

1.1.16

11.17

1.1.18

1.1.19

1.1.20

11.21

11.22

11.23

11.24

1.1.25

R
AL
CONTRACT in order to provide the unforseen conditions or in the best
interests of the work or works. It shall also include the latest edition of relevant

Standard Specifications including all addenda/corrigenda published before
entering into CONTRACT.

The "DRAWINGS" shall include maps, plans and tracings or prints or sketches
thereof with any modifications approved in writing by the ENGINEER-
IN-CHARGE and such other drawing as may, from time to time, be furnished or
approved in writing by the ENGINEER-IN-CHARGE.

The "TENDER" means the proposal along with supporting documents
submitted by the CONTRACTOR for consideration by the EMPLOYER.

The "CHANGE ORDER" means an order given in writing by the
ENGINEER-IN-CHARGE to effect additions to or deletion from and alteration in
the works.

The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by
the ENGINEER-IN-CHARGE when the works have been completed entirely in
accordance with CONTRACT DOCUMENT to his satisfaction.

The "FINAL CERTIFICATE" in relation to a work means the certificate
regarding the satisfactory compliance of various provision of the CONTRACT
by the CONTRACTOR issued by the ENGINEER-IN- CHARGE/EMPLOYER
after the period of liability is over.

“DEFECT LIABILITY PERIOD” in relation to a work means the specified period
from the date of COMPLETION CERTIFICATE upto the date of issue of FINAL
CERTIFICATE during which the CONTRACTOR stands responsible for
rectifying all defects that may appear in the works executed by the
CONTRACTOR in pursuance of the CONTRACT and includes warranties
against Manufacturing/Fabrication/ Erection/Construction defects covering all
materials plants, equipment, components, and the like supplied by the
CONTRACTOR, works executed against workmanship defects.

The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the
CHAIRMAN and MANAGING DIRECTOR or any other person so designated
by the EMPLOYER.

"TEMPORARY WORKS" shall mean all temporary works of every kind
required in or about the execution, completion or maintenance of works.

"PLANS" shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work
or works, and all reproductions thereof.

"SITE" shall mean the lands and other places on, under, in or through which
the permanent works are to be carried out and any other lands or places
provided by the EMPLOYER for the purpose of the CONTRACT.

"NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written,
typed or printed characters sent (unless delivered personally or otherwise
proved to have been received by the addressee) by registered post to the
latest known private or business address or registered office of the addressee
and shall be deemed to have been received in the ordinary course of post it
would have been delivered.

"APPROVED" shall mean approved in writing including subsequent written
confirmation of previous verbal approval and "APPROVAL" means approval in
writing including as aforesaid.

"LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter
to Tenderer(s) that the tender has been accepted in accordance with the
provisions contained in the letter.

"DAY" means a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in that day.
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"WORKING DAY" means any day which is not declared to be holiday or rest
day by the EMPLOYER.

"WEEK" means a period of any consecutive seven days.

"METRIC SYSTEM" - All technical documents regarding the construction of
works are given in the metric system and all work in the project should be
carried out according to the metric system. All documents concerning the work
shall also be maintained in the metric system.

"VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the
sum accepted or the sum calculated in accordance with the prices accepted in
tender and/or the CONTRACT rates as payable to the CONTRACTOR for the
entire execution and full completion of the work, including change order.

"LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles,
notes, instruction, dimensions, etc. shall be in English Language.

"MOBILIZATION" shall mean establishment of sufficiently adequate
infrastructure by the CONTRACTOR at "SITE" comprising of construction
equipments, aids, tools tackles including setting of site offices with facilities
such as power, water, communication etc. establishing manpower organisation
comprising of Resident Engineers, Supervising personnel and an adequate
strength of skilled, semi-skilled and un-skilled workers, who with the so
established infrastructure shall be in a position to commence execution of work
at site(s), in accordance with the agreed Time Schedule of Completion of
Work. "MOBILISATION" shall be considered to have been achieved, if the
CONTRACTOR is able to establish infrastructure as per Time Schedule, where
so warranted in accordance with agreed schedule of work implementation to
the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.

"COMMISSIONING" shall mean pressing into service of the system including
the plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or any other
section or sub-section of installation(s) pertaining to the work of the
CONTRACTOR after successful testing and trial runs of the same.

"COMMISSIONING" can be either for a completed system or a part of system
of a combination of systems or sub-systems and can be performed in any
sequence as desired by EMPLOYER and in a manner established to be made
suited according to availability of pre-requisites. Any such readjustments made
by EMPLOYER in performance of "COMMISSIONING" activity will not be
construed to be violating CONTRACT provisions and CONTRACTOR shall be
deemed to have provided for the same.

Section-ll General Informations

a) Location of Site: The proposed location of Project site is defined in the
Special Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary
access roads to the actual site of construction for his own work at his own cost.
The CONTRACTOR shall be required to permit the use of the roads so
constructed by him for vehicles of any other parties who may be engaged on
the project site. The CONTRACTOR shall also facilitate the construction of the
permanent roads should the construction there of start while he is engaged on
this work. He shall make allowance in his tender for any inconvenience he
anticipates on such account.

Non-availability of access roads, railway siding and railway wagons for the use
of the CONTRACTOR shall in no case condone any delay in the execution of
WORK nor be the cause for any claim for compensation against the
EMPLOYER.

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender
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document. The CONTRACTOR shall provide all necessary materials, equipment,

labour etc. for the execution and maintenance of the WORK till completion unless
otherwise mentioned in the Tender Document.

2.3 Water Supply: Contractor will have to make his own arrangements for supply of
water to his labour camps and for works. All pumping installations, pipe net work
and distribution system will have to be carried out by the Contractor at his own risk
and cost.

Alternatively the Employer at his discretion may endeavour to provide water to the
Contractor at the Employer's source of supply provided the Contractor makes his
own arrangement for the water meter which shall be in custody of the Employer and
other pipe net works from source of supply and such distribution pipe network shall
have prior approval of the Engineer-in-Charge so as not to interfere with the layout
and progress of the other construction works. In such case, the rate for water shall
be deducted from the running account bills.

However, the Employer does not guarantee the supply of water and this does not
relieve the Contractor of his responsibility in making his own arrangement and for
the timely completion of the various works as stipulated.

2.4 Power Supply:

24.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one
point at the nearest sub-station, from where the CONTRACTOR will make his
own arrangement for temporary distribution. The point of supply will not be
more than 500 m away from the CONTRACTOR'S premises. All the works will
be done as per the applicable regulations and passed by the
ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after
the completion of work or if there is any hindrance caused to the other works
due to the alignment of these lines, the CONTRACTOR will re-route or remove
the temporary lines at his own cost. The CONTRACTOR at his cost will also
provide suitable electric meters, fuses, switches, etc. for purposes of payment
to the EMPLOYER which should be in the custody and control of the
EMPLOYER. The cost of power supply shall be payable to the EMPLOYER
every month for Construction Works power which would be deducted from the
running account bills. The EMPLOYER shall not, however, guarantee the
supply of electricity nor have any liability in respect thereof. No claim for
compensation for any failure or short supply of electricity will be admissible.

24.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the
complete installation on the load side of the supply with due regard to safety
requirement at site. All cabling, equipment, installations etc. shall comply in all
respects with the latest statutory requirements and safety provisions i.e., as per
the Central/State Electricity Acts and Rules etc. The CONTRACTOR will
ensure that his equipment and Electrical Wiring etc., are installed, modified,
maintained by a licensed Electrician/Supervisor. A test certificate is to be
produced to the ENGINEER-IN-CHARGE for his approval, before power is
made available.

243 At all times, IEA regulations shall be followed failing which the EMPLOYER
has a right to disconnect the power supply without any reference to the
CONTRACTOR. No claim shall be entertained for such disconnection by the
ENGINEER-IN-CHARGE. Power supply will be reconnected only after
production of fresh certificate from authorized electrical supervisors.

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's
equipment as a result of variation in voltage or frequency or interruption in
power supply or other loss to the CONTRACTOR arising therefrom.

245 The CONTRACTOR shall ensure that the Electrical equipment installed by him
are such that average power factors does not fall below 0.90 at his premises.
In case power factor falls below 0.90 in any month, he will reimburse to the
EMPLOYER at the penal rate determined by the EMPLOYER for all units
consumed during the month.
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246 The power supply required for CONTRACTOR's colony near the plant site will

be determined by the EMPLOYER and shall be as per State Electricity Board's
Rules and other statutory provisions applicable for such installations from time
to time. In case of power supply to CONTRACTOR's colony, the power will be
made available at a single point and the CONTRACTOR shall make his own
arrangement at his own cost for distribution to the occupants of the colony as
per Electricity Rules and Acts. The site and colony shall be sufficiently
illuminated to avoid accidents.

247 The CONTRACTOR will have to provide and install his own lights and power

meters which will be governed as per Central/State Government Electricity
Rules. The metres shall be sealed by the EMPLOYER.

2438 In case of damage of any of the EMPLOYER’s equipment on account of fault,

intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER
reserves the right to recover the cost of such damage from the
CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's
terminals due to any fault in the CONTRACTOR's installation shall be to
CONTRACTOR's account at the rates decided by the
ENGINEER-IN-CHARGE.

2.4.9  Only motors upto 3 HP will be allowed to be started direct on line. For motors

above 3 HP and upto 100 HP a suitable Starting device approved by the
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. For
motors above 100 HP slipring induction motors with suitable starting devices as
approved by the ENGINEER- IN-CHARGE shall be provided by the
CONTRACTOR.

2410 The CONTRACTOR shall ensure at his cost that all electrical lines and

equipment and all installations are approved by the State Electricity Inspector
before power can be supplied to the EMPLOYER.

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his

tender.

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER wiill, at

his own discretion and convenience and for the duration of the execution of the
work make available near the site, land for construction of CONTRACTOR's
Temporary Field Office, godowns workshops and assembly yard required for the
execution of the CONTRACT. The CONTRACTOR shall at his own cost construct
all these temporary buildings and provide suitable water supply and sanitary
arrangement and get the same approved by the ENGINEER-IN-CHARGE.

On completion of the works undertaken by the CONTRACTOR, he shall remove all
temporary works erected by him and have the SITE cleaned as directed by
ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these
requirements, the ENGINEER-IN-CHARGE may at he expenses of the
CONTRACTOR remove such surplus, and rubbish materials and dispose off the
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR
shall forthwith pay the amount of all expenses so incurred and shall have no claim in
respect of any such surplus materials disposed off as aforesaid. But the
EMPLOYER reserves the right to ask the CONTRACTOR any time during the
pendency of the CONTRACT to vacate the land by giving 7 days notice on security
reasons or on national interest or otherwise. Rent may be charged for the land so
occupied from contractor by the Employer.

The CONTRACTOR shall put up temporary structures as required by them for their
office, fabrication shop and construction stores only in the area allocated to them on
the project site by the EMPLOYER or his authorised representative. No tea
stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in
the allotted land or complex area without written permission of the EMPLOYER.

No unauthorised buildings, constructions or structures should be put up by the
CONTRACTOR anywhere on the project site.

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary
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covered structures at his cost within Area in the location allocated to them in the
project site by the EMPLOYER or his authorised representative.

No person except for authorised watchman shall be allowed to stay in the plant
area/CONTRACTOR's area after completion of the day's job without prior written
permission from ENGINEER-IN-CHARGE.

2.6 Land for Residential Accommodation:-:-No Land shall be made available for
residential accommodation for staff and labour of CONTRACTOR.

Section-lll. General Instructions to Tenderers

3. Submission of Tender: 3.1 TENDER must be submitted without making any additions, alterations, and as per
details given in other clauses hereunder. The requisite details shall be filled in by
the TENDERER at space provided under “Submission of Tender at the beginning of
GCC of Tender Document. The rate shall be filled only in the schedule given in this
Tender Document.

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted
alongwith the Tender Document. the tenderer should write clearly the revised
guantities in Schedule of Rates of Tender Document and should price the WORK
based on revised quantities when amendments of quantities are issued in addenda.

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and
all further correspondence shall be submitted in duplicate.

3.4 Tenderers are advised to submit quotations based strictly on the terms and
conditions and specifications contained in the Tender Documents and not to
stipulate any deviations.

3.5 Tenders should always be placed in double sealed covers, superscribing
['QUOTATION DO NOT OPEN" Tender for
Project of  GAIL (India) Limited due for  opening on
]. The Full Name, Address and Telegraphic
Address, Fax No. of the Tenderers shall be written on the bottom left hand
corner of the sealed cover.

4. Documents: 4.1 General:

The tenders as submitted, will consist of the following:

i) Complete set of Tender Documents (Original) as sold duly filled in and
signed by the tenderer as prescribed in different clauses of the Tender
Documents.

ii) Earnest money in the manner specified in Clause 6 hereof.

iii) Power of Attorney or a true copy thereof duly attested by a Gazetted

Officer in case an authorised representative has signed the tender, as
required by Clause 14 hereof.

iv) Information regarding tenderers in the proforma enclosed.

V) Details of work of similar type and magnitude carried out by the
Tenderer in the proforma provided in the tender document.

Vi) Organisation chart giving details of field management at site, the
tenderer proposes to have for this job.

vii) Details of construction plant and equipments available with the tenderer
for using in this work.

viii)  Solvency Certificate from Scheduled Bank to prove the financial ability
to carry out the work tendered for.

iX) Latest Balance Sheet and Profit & Loss Account duly audited.
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X) Details of present commitment as per proforma enclosed to tender.

xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/
Manufacturers and other technical informations the tenderer wish to
furnish.

Xii) Provident fund registration certificate
xiii)  List showing all enclosures to tender.

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as
well as, all the pages of all sections of Tender Documents shall be initialed at the
lower right hand corner and signed wherever required in the tender papers by the
TENDERER or by a person holding power of attorney authorising him to sign on
behalf of the tenderer before submission of tender.

4.3 Rates to be in Figures and Words: The tender should quote in English both in
figures as well as in words the rates and amounts tendered by him in the Schedule
of Rates of Tender submitted by the CONTRACTOR for each item and in such a
way that interpolation is not possible. The amount for each item should be worked
out and entered and requisite total given of all items, both in figures and in words.
The tendered amount for the work shall be entered in the tender and duly signed by
the Tenderer.

If some discrepancies are found between the RATES in FIGURES and
WORDS or the AMOUNT shown in the tender, the following procedure shall
be followed:

a) When there is difference between the rates in figures and words, the rate
which corresponds to the amount worked out by the tenderer shall be
taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the
amount is incorrect the rate quoted by the tenderer shall be taken as
correct.

c) When itis not possible to ascertain the correct rate by either of above
methods, the rate quoted in words shall be taken as correct.

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender
paper shall be signed in full by the TENDERER with date. No erasure or over
writing is permissible.

4.5 Signature of Tenderer:

45.1 The TENDERER shall contain the name, residence and place of business of
person or persons making the tender and shall be signed by the TENDERER
with his usual signature. Partnership firms shall furnish the full names of all
partners in the tender. It should be signed in the partnership's name by all the
partners or by duly authorised representatives followed by the name and
designation of the person signing. Tender by a corporation shall be signed by
an authorised representative, and a Power of Attorney in that behalf shall
accompany the tender. A copy of the constitution of the firm with names of all
partners shall be furnished.

452 When a tenderer signs a tender in a language other than English, the total
amount tendered should, in addition, be written in the same language. The
signature should be attested by at least one witness.

4.6 Witness: Witness and sureties shall be persons of status and property and their
names, occupation and address shall be stated below their signature.

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of
previous experience in having successfully completed in the recent past works of
this nature, together with the names of Employers, location of sites and value of
contract, date of commencement and completion of work, delays if any, reasons of
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delay and other details alongwith documentary evidence(s).

4.8 Liability of Government of India: It is expressly understood and agreed by and
between Bidder or/Contractor and M/s GAIL (India) Limited, and that M/s GAIL
(India) Ltd., is entering into this agreement solely on its own behalf and not on
behalf of any other person or entity. In particular, it is expressly understood and
agreed that the Government of India is not a party to this agreement and has no
liabilities, obligations or rights hereunder. It is expressly understood and agreed
that M/s GAIL (India) Ltd. is an independent legal entity with power and authority
to enter into contracts solely on its own behalf under the applicable Laws of
India and general principles of Contract Law. The Bidder/Contractor expressly
agrees, acknowledges and understands that M/s GAIL (India) Ltd. is not an
agent, representative or delegate of the Government of India. It is further
understood and agreed that the Government of India is not and shall not be
liable for any acts, omissions, commissions, breaches or other wrongs arising
out of the contract. Accordingly, Bidder/Contractor hereby expressly waives,
releases and foregoes any and all actions or claims, including cross claims,
impleader claims or counter claims against the Government of India arising out
of this contract and covenants not to sue to Government of India as to any
manner, claim, cause of action or thing whatsoever arising of or under this

agreement.
5. Transfer of Tender 5.1 Transfer of Tender Documents purchased by one intending tenderer to another is
Documents: not permissible.
6. Earnest Money: 6.1 The bidder must pay Earnest Money as given in the letter /notice inviting

tenders and attach the official receipt with the tender failing which the tender is
liable to be rejected and representatives of such tenderers will not be allowed
to attend the tender opening. Earnest Money can be paid in Demand Drafts or
Bank Guarantee or Banker's Cheque or Letter of Credit from any Indian
scheduled bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign bank. However,
other than the Nationalised Indian Banks, the banks whose BGs are
furnished, must be commercial banks having net worth in excess of Rs. 100
crores and a declaration to this effect should be made by such commercial
bank either in the bank guarantee itself or separately on a letter head.

The bid guarantee shall be submitted in the prescribed format .

Note: The Bank Guarantee so furnished by the tenderer shall be in the
proforma prescribed by the EMPLOYER. No interest shall be paid by the
EMPLOYER on the Earnest Money deposited by the tenderer. The Bank
Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of
"SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond
the bid validity).

The Earnest Money deposited by successful tenderer shall be forfeited if the
Contractor fails to furnish the requisite Contract Performance Security as per
clause 24 hereof and /or fails to start work within a period of 15 days or fails to
execute the AGREEMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a
reasonable period of time but not later than 30 days after the expiration of
the period of bid validity prescribed by EMPLOYER.

7 Validity: 7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of
"3 MONTHS" from the date of opening of the tender. The tenderers shall not
be entitled during the said period of 4 months, without the consent in writing of
the EMPLOYER, to revoke or cancel his tender or to vary the tender given or
any term thereof. In case of tender revoking or cancelling his tender or varying
any term in regard thereof without the consent of EMPLOYER in writing, the
EMPLOYER shall forfeit Earnest Money paid by him alongwith tender.
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9 Right of Employer to Accept 9.1
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10 Time Schedule 10.1
10.2
10.3
11 Tenderer’s Responsibility 111
12 Retired Government or 12.1

Company Officers
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Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior
to the date of opening of the tenders to clarify documents or to reflect
modification in design or CONTRACT terms.

Each addenda/ corrigendum issued will be issued in duplicate to each person
or organisation to whom set of Tender Documents has been issued. Recipient
will retain tenderer's copy of each Addendum/Corrigendum and attach original
copy duly signed along with his offer. All Addenda/Corrigenda issued shall
become part of Tender Documents.

The right to accept the tender will rest with the EMPLOYER. The EMPLOYER,
however, does not bind himself to accept the lowest tender, and reserves to
itself the authority to reject any or all the tenders received without assigning
any reason whatsoever. At the option of the Employer, the work for which the
tender had been invited, may be awarded to one Contractor or split between
more than one bidders, in which case the award will be made for only that part
of the work, in respect of which the bid has been accepted. The quoted rates
should hold good for such eventualities.

Tenders in which any of the particulars and prescribed information are missing
or are incomplete in any respect and/or the prescribed conditions are not
fulfilled are liable to be rejected. The Tender containing uncalled for remarks
or any additional conditions are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and tenders
submitted by the Tenderers who resort to canvassing will be liable to rejection.

The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time
Schedule includes the time required for mobilisation as well as testing,
rectifications if any, retesting and completion in all respects to the entire
satisfaction of the ENGINEER-IN- CHARGE.

A joint programme of execution of the WORK will be prepared by the
ENGINEER-IN-CHARGE and CONTRACTOR based on priority requirement of
this project. This programme will take into account the time of completion
mentioned in 10.1 above and the time allowed for the priority works by the
ENGINEER-IN-CHARGE.

Monthly/Weekly construction programme will; be drawn up by the
ENGINEER-IN-CHARGE jointly with the CONTRACTOR, based on availability
of work fronts and the joint construction programme as per 10.2 above. The
CONTRACTOR shall scrupulously adhere to these targets /programmes by
deploying adequate personnel, construction tools and tackles and he shall also
supply himself all materials of his scope of supply in good time to achieve the
targets/programmes. In all matters concerning the extent of targets set out in
the weekly and monthly programmes and the degree of achievements the
decision of the ENGINEER-IN-CHARGE will be final and binding on the
CONTRACTOR.

The intending tenderers shall be deemed to have visited the SITE and
familiarised submitting the tender. Non-familiarity with the site conditions will
not be considered a reason either for extra claims or for not carrying out the
works in strict conformity with the DRAWINGS and SPECIFICATIONS or for
any delay in performance.

No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of the
States/ Central Government or of the EMPLOYER is allowed to work as a
CONTRACTOR for a period of two years after his retirement from Government
Service, or from the employment of the EMPLOYER without the previous
permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be
cancelled if either the CONTRACTOR or any of his employees is found at any
time to be such a person, who has not obtained the permission of the
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13 Signing of the Contract:

14 Field Management &
Controlling/Coordinating
Authority:

15 Note to Schedule of Rates:

16 Policy for Tenders Under
Consideration:

17 Award of Contract:

18 Clarification of Tender

13.1

141

14.2

151

15.2

LS
AL
State/Central Government or of the EMPLOYER as aforesaid before

submission of tender, or engagement in the CONTRACTOR'S service as the
case may be.

The successful tenderer shall be required to execute an AGREEMENT in the
proforma attached with TENDER DOCUMENT within 15 days of the receipt by
him of the Notification of Acceptance of Tender. In the event of failure on the
part of the successful tenderer to sign the AGREEMENT within the above
stipulated period, the Earnest Money or his initial deposit will be forefeited and
the acceptance of the tender shall be considered as cancelled.

The field management will be the responsibility of the
ENGINEER-IN-CHARGE, who will be nominated by the EMPLOYER. The
ENGINEER-IN-CHARGE may also authorise his representatives to assist in
performing his duties and functions.

The ENGINEER-IN-CHARGE shall coordinate the works of various agencies
engaged at site to ensure minimum disruption of work carried out by different
agencies. It shall be the responsibility of the CONTRACTOR to plan and
execute the work strictly in accordance with site instructions to avoid hindrance
to the work being executed by other agencies.

The Schedule of Rates should be read in conjunction with all the other sections
of the tender.

The tenderer shall be deemed to have studied the DRAWINGS,
SPECIFICATIONS and details of work to be done within TIME SCHEDULE
and to have aquainted himself of the condition prevailing at site.

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If

quoted in separate typed sheets no variation in item description or specification
shall be accepted. Any exceptions taken by the tenderer to the Schedule of
Rates shall be brought out in the terms and conditions of the offer.

15.4 The quantities shown against the various items are only approximate. Any

increase or decrease in the quantities shall not form the basis of alteration of
the rates quoted and accepted.

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work

16.1

16.2

171

17.2

18.1

falling between similar items of lower and higher magnitude.

Only Those Tenders which are complete in all respects and are strictly in
accordance with the Terms and Conditions and Technical Specifications of
Tender Document, shall be considered for evaluation. Such Tenders shall be
deemed to be under consideration immediately after opening of Tender and
until such time an official intimation of acceptance /rejection of Tender is made
by GAIL to the Bidder.

Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER.
GAIL will appreciate submission of offer based on the terms and conditions
in the enclosed General Conditions of Contract (GCC), Special Conditions
of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical
specifications etc. to avoid wastage of time and money in seeking
clarifications on technical/ commercial aspects of the offer. Bidder may note
that no technical and commercial clarifications will be sought for after the
receipt of the bids. In case of any deviation/nonconformity observed in the
bid, it will be liable for rejection.

The Acceptance of Tender will be intimated to the successful Tenderer by
GAIL either by Telex/ Telegram/ Fax or by Letter or like means-defined as
LETTER OF ACCEPTANCE OF TENDER.

GAIL will be the sole judge in the matter of award of CONTRACT and the
decision of GAIL shall be final and binding.

The Tender is required to carefully examine the Technical Specifications,
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19 Local Conditions:

20 Abnormal Rates:

21  Priority of Contract
Documents

18.2

19.1

19.2

20.1
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Conditions of Contract, Drawings and other details relating to WORK and given
in Tender Document and fully inform himself as to all conditions and matters
which may in any way affect the WORK or the cost thereof. In case the
Tenderer is in doubt about the completeness or correctness of any of the
contents of the Tender Documents he should request in writing for an
interpretation/clarification to GAIL in triplicate.  GAIL will then issue
interpretation/clarification to Tenderer in writing. Such clarifications and or
interpretations shall form part of the Specifications and Documents and shall
accompany the tender which shall be submitted by tenderer within time and
date as specified in invitations to tender.

Verbal clarification and information given by GAIL or its employee(s) or its
representatives shall not in any way be binding on GAIL.

It will be imperative on each tenderer to inform himself of all local conditions
and factors which may have any effect on the execution of WORK covered
under the Tender Document. In their own interest, the tenderer are requested
to familiarise themselves with the Indian Income Tax Act 1961, Indian
Companies Act 1956, Indian Customs Act 1962 and other related Acts and
Laws and Regulations of India with their latest amendments, as applicable
GAIL shall not entertain any requests for clarifications from the tenderer
regarding such local conditions.

It must be understood and agreed that such factors have properly been
investigated and considered while submitting the tender. No claim for financial
or any other adjustments to VALUE OF CONTRACT, on lack of clarity of such
factors shall be entertained.

The tenderer is expected to quote rate for each item after careful analysis of
cost involved for the performance of the completed item considering all
specifications and Conditions of Contract. This will avoid loss of profit or gain
in case of curtailment or change of specification for any item. In case it is
noticed that the rates quoted by the tenderer for any item are unusually high or
unusually low, it will be sufficient cause for the rejection of the tender unless
the EMPLOYER is convinced about the reasonableness after scrutiny of the
analysis for such rate(s) to be furnished by the tenderer (on demand).

Section-IV. General Obligations

211

212

Except if and the extent otherwise provided by the Contract, the provisions of
the General Conditions of Contract and Special Conditions shall prevail over
those of any other documents forming part of the CONTRACT. Several
documents forming the CONTRACT are to be taken as mutually explanatory
of one another, but in case of ambiguities or discrepancies the same shall be
explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon
issue to the Contractor instructions thereon and in such event, unless
otherwise provided in the Contract, the priority of the documents forming the
Contract shall be as follows :

1) The Contract Agreement ;

2) The Letter of Acceptance;

3) The (Instructions to Bidders)ITB;

4) Special Conditions of Contract (SCC);

5) General Conditions of Contract (GCC)

6) Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR
described in the SPECIFICATIONS without being shown in the DRAWINGS
shall nevertheless be deemed to be included in the same manner as if they had
been specifically shown upon the DRAWINGS and described in the
SPECIFICATIONS.

Headings and Marginal Notes: All headings and marginal notes to the clauses
of these General Conditions of Contract or to the SPECIFICATIONS or to any
other Tender Document are solely for the purpose of giving a concise
indication and not a summary of the contents thereof, and they shall never be
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21.4

22  Special Conditions of 221
Contract:

22.2

(o

deemed to be part thereof or be used in the interpretation or construction
thereof the CONTRACT.

Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated
specifically, the singular shall include the plural and vice versa wherever the
context so requires.

Interpretation: Words implying "Persons' shall include relevant “Corporate
Companies / Registered Associations/ Body of Individuals/ Firm of
Partnership' as the case may be.

Special Conditions of Contract shall be read in conjunction with the General
Conditions of Contract, specification of Work, Drawings and any other
documents forming part of this CONTRACT wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate
sections and volumes every part of each shall be deemed to be
supplementary to and complementary of every other part and shall be read
with and into the CONTRACT so far as it may be practicable to do so.

22.3Where any portion of the General Condition of Contract is repugnant to or at

variance with any provisions of the Special Conditions of Contract, unless a
different intention appears the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of
Contract and shall to the extent of such repugnancy, or variations, prevail.

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall

22.5

23 Contractor to obtain his own 23.1
Information:

perform certain WORK or provide certain facilities, it is understood that the
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall
be deemed to have included cost of such performance and provisions, so
mentioned.

The materials, design and workmanship shall satisfy the relevant INDIAN
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES
referred to. Where the job specification stipulate requirements in addition to
those contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason
may be, deemed to have himself independently obtained all necessary
information for the purpose of preparing his tender and his tender as
accepted shall be deemed to have taken into account all contingencies as
may arise due to such information or lack of same. The correctness of the
details, given in the Tender Document to help the CONTRACTOR to make
up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT
DOCUMENTS, to have generally obtained his own information in all matters
whatsoever that might affect the carrying out of the works at the schedules
rates and to have satisfied himself to the sufficiency of his tender. Any error
in description of quantity or omission therefrom shall not vitiate the
CONTRACT or release the CONTRACTOR from executing the work
comprised in the CONTRACT according to DRAWINGS and
SPECIFICATIONS at the scheduled rates. He is deemed to have known the
scope, nature and magnitude of the WORKS and the requirements of
materials and labour involved etc., and as to what all works he has to
complete in accordance with the CONTRACT documents whatever be the
defects, omissions or errors that may be found in the DOCUMENTS. The
CONTRACTOR shall be deemed to have visited surroundings, to have
satisfied himself to the nature of all existing structures, if any, and also as to
the nature and the conditions of the Railways, Roads, Bridges and Culverts,
means of transport and communication, whether by land, water or air, and as
to possible interruptions thereto and the access and egress from the site, to
have made enquiries, examined and satisfied himself as to the sites for
obtaining sand, stones, bricks and other materials, the sites for disposal of
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surplus materials, the available accommodation as to whatever required,
depots and such other buildings as may be necessary for executing and
completing the works, to have made local independent enquiries as to the
sub-soil, subsoil water and variations thereof, storms, prevailing winds,
climatic conditions and all other similar matters effecting these works. He is
deemed to have acquainted himself as to his liability of payment of
Government Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in
obtaining necessary and reliable information upon the foregoing or any other
matters affecting the CONTRACT shall not relieve him from any risks or
liabilities or the entire responsibility from completion of the works at the
scheduled rates and times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as
to the meaning of any portion of the CONTRACT DOCUMENT he shall set
forth the particulars thereof in writing to EMPLOYER in duplicate, before
submission of tender. The EMPLOYER may provide such clarification as
may be necessary in writing to CONTRACT, such clarifications as provided
by EMPLOYER shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or
employee of the EMPLOYER either before, during or after the execution of
the CONTRACT agreement shall in any way affect or modify and of the terms
or obligations herein contained.

Any change in layout due to site conditions or technological
requirement shall be binding on the CONTRACTOR and no extra claim on

this account shall be entertained.

24  Contract Performance 24.1
Security:
24.2
24.3If

The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the
date of notification of award, a security in the sum of 7.5% of the one years
value of the contract or the actual value of work to be done whichever is
applicable due to any additional work or any other reasons, in the form of a
Bank draft/Banker’'s cheque or Bank Guarantee or irrevocable Letter of credit
(as per proforma enclosed) as Contract Performance Security with the
EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY
PERIOD.

CONTRACTOR can furnish the Contract Performance Security in the form of
Demand Draft or through a Bank Guarantee or through an irrevocable Letter
of Credit from any Indian scheduled bank or a branch of an International
bank situated in India and registered with Reserve Bank of India as
scheduled foreign bank. However, other than the Nationalised Indian
Banks, the banks whose BGs are furnished, must be commercial banks
having net worth in excess of Rs. 100 crores and a declaration to this
effect should be made by such commercial bank either in the bank
guarantee itself or separately on a letter head.

The bank guarantee or the Letter of Credit shall be submitted in the
prescribed format.

the CONTRACTOR/SUB-CONTRACTOR or their employees or the
CONTRACTOR’s agents and representatives shall damage, break, deface or
destroy any property belonging to the EMPLOYER or others during the
execution of the CONTRACT, the same shall be made good by the
CONTRACTOR at his own expenses and in default thereof, the
ENGINEER-IN-CHARGE may cause the same to be made good by other
agencies and recover expenses from the CONTRACTOR (for which the
certificate of the ENGINEER- IN-CHARGE shall be final).

24.4 All compensation or other sums of money payable by the CONTRACTOR to the

EMPLOYER under terms of this CONTRACT may be deducted from or paid
by the encashment or sale of a sufficient part of his Contract Performance
Security or from any sums which may be due or may become due to the
CONTRACTOR by the EMPLOYER of any account whatsoever and in the
event of his Contract Performance Security being reduced by reasons of any
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such deductions or sale of aforesaid, the CONTRACTOR shall within ten
days thereafter make good in cash, bank drafts as aforesaid any sum or sums
which may have been deducted from or realised by sale of his Contract

Performance Security, or any part thereof. No interest shall be payable by the
EMPLOYER for sum deposited as Contract Performance Security.

24.5 Failure of the successful bidder to comply with the requirements of this Clause
shall constitute sufficient grounds for the annulment of the award and the
forfeiture of bid security.

25 Time of Performance: 25.1 Time for Mobilisation

The work covered by this CONTRACT shall be commenced within fifteen (15)
days, the date of letter/Fax of Intent and be completed in stages on or before
the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF
WORK. The CONTRACTOR should bear in mind that time is the essence of
this agreement. Request for revision of construction time after tenders are
opened will not receive consideration. The above period of fifteen (15) days is
included within the overall COMPLETION SCHEDULE, not over and above
the completion time to any additional work or any other reasons.

25.2 Time Schedule of Construction:

25.2.1 The general Time Schedule of construction is given in the TENDER
DOCUMENT. CONTRACTOR should prepare a detailed monthly or weekly
construction program jointly with the ENGINEER-IN-CHARGE within 15
days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF
TENDER. The WORK shall be executed strictly as per the Time Schedule
given in the CONTRACT DOCUMENT. The period of construction given
includes the time required for mobilisation testing, rectifications, if any,
retesting and completion in all respects in accordance with CONTRACT
DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE.

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time
frame agreed above consisting of adequate number of activities covering
various key phases of the WORK such as design, procurement,
manufacturing, shipment and field erection activities within fifteen (15) days
from the date of LETTER/FAX OF INTENT. This network shall also indicate
the interface facilities to be provided by the EMPLOYER and the dates by
which such facilities are needed.

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER
and the agreed network which may be in the form as submitted with the
EMPLOYER or in revised form in line with the outcome of discussions shall
form part of the CONTRACT, to be signed within fifteen (15) days from the
date of LETTER OF ACCEPTANCE OF TENDER. During the performance
of the CONTRACT, if in the opinion of the EMPLOYER proper progress is
not maintained suitable changes shall be made in the CONTRACTOR's
operation to ensure proper progress.

The above PERT network shall be reviewed periodically and reports shall be
submitted by the CONTRACTOR as directed by EMPLOYER.

26  Force Majeure: 26.1 CONDITIONS FOR FORCE MAJEURES

In the event of either party being rendered unable by Force Majeure to
perform any obligations required to be performed by them under the
CONTRACT the relative obligation of the party affected by such Force
Majeures shall upon notification to the other party be suspended for the
period during which Force Majeures event lasts. The cost and loss
sustained by the either party shall be borne by the respective parties.

The term "Force Majeures" as employed herein shall mean acts of God,
earthquake, war (declared or undeclared), revolts, riots, fires, floods,
rebellions, explosions, hurricane, sabotage, civil commotions and acts and
regulations of respective Government of the two parties, namely the
EMPLOYER and the CONTRACTOR.
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Upon the occurrence of such cause(s) and upon its termination, the party
alleging that it has been rendered unable as aforesaid thereby, shall notify
the other party in writing immediately but not later than 72 (Seventy-two)
hours of the alleged beginning and ending thereof giving full particulars and
satisfactory evidence in support of its claim.

Time for performance of the relative obligation suspended by the Force
Majeures shall then stand extended by the period for which such cause lasts.

If deliveries of bought out items and/or works to be executed by the
CONTRACTOR are suspended by Force Majeure conditions lasting for more
than 2 (two) months the EMPLOYER shall have the option to terminate the
CONTRACT or re-negotiate the contract provisions.

OUTBREAK OF WAR

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war

26.2.2

27  Price reduction schedule: 27.1

27.2

27.3

Bonus For Early Completion
273 (%)

)

whether declared or not, in that part of the World which whether financially or
otherwise materially affect the execution of the WORK the CONTRACTOR
shall unless and until the CONTRACT is terminated under the provisions in
this clause continue to use his best endeavour to complete the execution of
the WORK, provided always that the EMPLOYER shall be entitled, at any
time after such out-break of war to terminate or re-negotiate the CONTRACT
by giving notice in writing to the CONTRACTOR and upon such notice being
given the CONTRACT shall, save as to the rights of the parties under this
clause and to the operation of the clauses entitled settlement of Disputes
and Arbitration hereof, be terminated but without prejudice to the right of
either party in respect of any antecedent breach thereof.

If the CONTRACT shall be terminated under the provisions of the above
clause, the CONTRACTOR shall with all reasonable diligence remove from
the SITE all the CONTRACTOR's equipment and shall give similar facilities
to his SUB-CONTRACTORS to do so.

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to
complete the WORK within the stipulated period, then, unless such failure is
due to Force Majeure as defined in Clause 26 here above or due to
EMPLOYER's defaults, the Total Contract price shall be reduced by %2 % of
the total Contract Price per complete week of delay or part thereof subject to
a maximum of 5 % of the Total Contract Price, by way of reduction in price
for delay and not as penalty. The said amount will be recovered from
amount due to the Contractor/ Contractor's Contract Performance Security
payable on demand.

The decision of the ENGINEER-IN-CHARGE in regard to applicability of
Price Reduction Schedule shall be final and binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to delay in
completion period at the above agreed rate.

BONUS FOR EARLY COMPLETION

If the Contractor achieves completion of Works in all respect prior to the time
schedule stipulated in the SCC, the Employer shall pay to the Contractor the
relevant sum, if mentioned specifically in SCC, as bonus for early
completion. The bonus for early completion, if provided specifically in SCC,
shall be payable to the maximum ceiling of 2 %2 % of the total contract price.

Partial earlier completion may not always produce net benefits to the
Employer, for example where utilization of the completed Works requires (a)
the fulfillment of all parts of the Contract (e.g. the training of personnel); or (b)
the completion of all Sections (e.g. in pipeline laying, where early completion
of the laying of pipeline would not be useful if the compressor is still under
installation); or (c) certain seasonal effects to take place (e.g. onset of the
rainy season, for impounding a reservoir); or (d) other circumstances. Also a
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28 Rights of the employer to 28.1
forfeit contract performance
security:

29  Failure by the contractor to 29.1
comply with the provisions
of the contract:

29.2

(o

more rapid drawdown of budgeted funds may be required. All such factors
should be considered prior to the inclusion of a bonus clause in the Contract.

Whenever any claim against the CONTRACTOR for the payment of a sum
of money arises out or under the CONTRACT, the EMPLOYER shall be
entitled to recover such sum by appropriating in part or whole the Contract
Performance Security of the CONTRACTOR. In the event of the security
being insufficient or if no security has been taken from the CONTRACTOR,
then the balance or the total sum recoverable, as the case may be shall be
deducted from any sum then due or which at any time thereafter may
become due to the CONTRACTOR. The CONTRACTOR shall pay to the
EMPLOYER on demand any balance remaining due.

If the CONTRACTOR refuses or fails to execute the WORK or any separate
part thereof with such diligence as will ensure its completion within the time
specified in the CONTRACT or extension thereof or fails to perform any of
his obligation under the CONTRACT or in any manner commits a breach of
any of the provisions of the CONTRACT it shall be open to the EMPLOYER
at its option by written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the
CONTRACT shall stand terminated and shall cease to be in force
and effect on and from the date appointed by the EMPLOYER on
that behalf, whereupon the CONTRACTOR shall stop forthwith any
of the CONTRACTOR's work then in progress, except such WORK
as the EMPLOYER may, in writing, require to be done to safeguard
any property or WORK, or installations from damage, and the
EMPLOYER, for its part, may take over the work remaining
unfinished by the CONTRACTOR and complete the same through
a fresh contractor or by other means, at the risk and cost of the
CONTRACTOR, and any of his sureties if any, shall be liable to
the EMPLOYER for any excess cost occasioned by such work
having to be so taken over and completed by the EMPLOYER over
and above the cost at the rates specified in the schedule of
guantities and rate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over
the work of the CONTRACTOR or any part thereof and complete
the same through a fresh contractor or by other means at the risk
and cost of the CONTRACTOR. The CONTRACTOR and any of
his sureties are liable to the EMPLOYER for any excess cost over
and above the cost at the rates specified in the Schedule of
Quantities/ rates, occasioned by such works having been taken
over and completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security
furnished by the CONTRACTOR is liable to be forfeited without
prejudice to the right of the EMPLOYER to recover from the
CONTRACTOR the excess cost referred to in the sub-clause
aforesaid, the EMPLOYER shall also have the right of taking
possession and utilising in completing the works or any part
thereof, such as materials equipment and plants available at work
site belonging to the CONTRACTOR as may be necessary and the
CONTRACTOR shall not be entitled for any compensation for use
or damage to such materials, equipment and plant.

b) The amount that may have become due to the
CONTRACTOR on account of work already executed by him shall
not be payable to him until after the expiry of Six (6) calendar
months reckoned from the date of termination of CONTRACT or
from the taking over of the WORK or part thereof by the
EMPLOYER as the case may be, during which period the
responsibility for faulty materials or workmanship in respect of such
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29.3

29.4

29.5

30 Contractor remains liable to 30.1
pay compensation if action
not taken under clause 29:

31 Changein constitution: 311

R
AL
work shall, under the CONTRACT, rest exclusively with the
CONTRACTOR. This amount shall be subject to deduction of any
amounts due from the CONTRACT to the EMPLOYER under the

terms of the CONTRACT authorised or required to be reserved or
retained by the EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in
the judgement of the EMPLOYER, the default or defaults committed by the
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an
opportunity given to him, then the EMPLOYER may issue Notice in writing
calling the CONTRACTOR to cure the default within such time specified in
the Notice.

The EMPLOYER shall also have the right to proceed or take action as per
29.1(a) or (b) above, in the event that the CONTRACTOR becomes
bankrupt, insolvent, compounds with his creditors, assigns the CONTRACT
in favour of his creditors or any other person or persons, or being a company
or a corporation goes into voluntary liquidation, provided that in the said
events it shall not be necessary for the EMPLOYER to give any prior notice
to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub- clause 29.1(a) above
shall not prejudice or affect their rights of the EMPLOYER which may have
accrued upto the date of such termination.

In any case in which any of the powers conferred upon the EMPLOYER BY
CLAUSE 29.0 thereof shall have become exercisable and the same had not
been exercised, the non-exercise thereof shall not constitute a waiver of any
of the conditions hereof and such powers shall notwithstanding be
exercisable in .the event of any further case of default by the
CONTRACTOR for which by any clause or clauses hereof he is declared
liable to pay compensation amounting to the whole of his Contract
Performance Security, and the liability of the CONTRACTOR for past and
future compensation shall remain unaffected. In the event of the
EMPLOYER putting in force the power under above sub-clause (a), (b) or (c)
vested in him under the preceding clause he may, if he so desired, take
possession of all or any tools, and plants, materials and stores in or upon the
works or the site thereof belonging to the CONTRACTOR or procured by him
and intended to be used for the execution of the WORK or any part thereof
paying or allowing for the same in account at the CONTRACT rates or in
case of these not being applicable at current market rates to be certified by
the ENGINEER-IN-CHARGE whose certificate thereof shall be final,
otherwise the ENGINEER-IN- CHARGE may give notice in writing to the
CONTRACTOR or his clerk of the works, foreman or other authorised agent,
requiring him to remove such tools, plant, materials or stores from the
premises (within a time to be specified in such notice), and in the event of the
CONTRACTOR failing to comply with any such requisition, the
ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's
expense or sell them by auction or private sale on account of the
CONTRACTOR and at his risk in all respects without any further notice as to
the date, time or place of sale and the certificate of the
ENGINEER-IN-CHARGE as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final and
conclusive against the CONTRACTOR.

Where the CONTRACTOR is a partnership firm, the prior approval of the
EMPLOYER shall be obtained in writing, before any change is made in the
constitution of the firm. Where the CONTRACTOR is an individual or a Hindu
undivided family business concern, such approval as aforesaid shall,likewise
be obtained before such CONTRACTOR enters into any agreement with
other parties, where under, the reconstituted firm would have the right to
carry out the work hereby undertaken by the CONTRACTOR. In either case
if prior approval as aforesaid is not obtained, the CONTRACT shall be
deemed to have been allotted in contravention of clause 37 hereof and the
same action may be taken and the same consequence shall ensure as
provided in the said clause.
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Termination of contract

Members of the employer
not individually liable :

Employer not bound by

personal representations:

Contractor's office at site:

Contractor's subordinate
staff and their conduct

32(A)

32(B)
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TERMINATION OF CONTRACT FOR DEATH:

If the CONTRACTOR is an individual or a proprietary concern and the
individual or the proprietor dies or if the CONTRACTOR is a partnership
concern and one of the partner dies then unless, the EMPLOYER is
satisfied that the legal representative of the individual or the proprietory
concern or the surviving partners are capable of carrying out and
completing CONTRACT, he (the EMPLOYER)is entitled to cancel the
CONTRACT for the uncompleted part without being in any way liable for
any compensation payment to the estate of the diseased CONTRACTOR
and/or to the surviving partners of the CONTRACTOR'S firm on account of
the cancellation of CONTRACT. The decision of the EMPLOYER in such
assessment shall be final and binding on the parties. In the event of such
cancellation, the EMPLOYER shall not hold the estate of the diseased
CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm
liable for any damages for non-completion of CONTRACT.

TERMINATION OF CONTRACT IN CASE OF LIQUIDATION /
BANKRUPTCY ETC.

If the Contractor shall dissolve or become bankrupt or insolvent or cause
or suffer any receiver to be appointed of his business of any assets
thereof compound with his Creditors, or being a corporation commence to
be wound up, not being a member’s voluntary winding up for the purpose
of amalgamation or reconstruction, or carry on its business under a
Receiver for the benefits of its Creditors any of them, EMPLOYER shall
be at liberty :-

To terminate the contract forthwith upon coming to know of the happening of
any such event as aforesaid by notice in writing to the Contractor or to give
the Receiver or liquidator or other person, the option of carrying out the
contract subject to his providing a guarantee upto an amount to be agreed
upon by EMPLOYER for due and faithful performance of the contract.

In case of termination of CONTRACT herein set forth (under clause 29.0)
except under conditions of Force Majeure and termination after expiry of
contract, the CONTRACTOR shall be put under holiday [i.e. neither any
enquiry will be issued to the party by GAIL (India) Ltd. against any type of
tender nor their offer will be considered by GAIL against any ongoing
tender (s) where contract between GAIL and that particular CONTRACTOR
(as a bidder) has not been finalized] for three years from the date of
termination by GAIL (India) Ltd. to such CONTRACTOR.

No Director, or official or employee of the EMPLOYER/ CONSULTANT shall
in any way be personally bound or liable for the acts or obligations of the
EMPLOYER under the CONTRACT or answerable for any default or
omission in the observance or performance of any of the acts, matters or
things which are herein contained.

The CONTRACTOR shall not be entitled to any increase on the scheduled
rates or any other right or claim whatsoever by reason of any representation,
explanation statement or alleged representation, promise or guarantees
given or alleged to have been given to him by any person.

The CONTRACTOR shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all
reasonable hours to receive instructions, notice or other communications.
The CONTRACTOR at all time shall maintain a site instruction book and
compliance of these shall be communicated to the ENGINEER-IN CHARGE
from time to time and the whole document to be preserved and handed over
after completion of works.

The CONTRACTOR, on or after award of the WORK shall name and depute
a qualified engineer having sufficient experience in carrying out work of
similar nature, to whom the equipments, materials, if any, shall be issued
and instructions for works given. The CONTRACTOR shall also provide to
the satisfaction of the ENGINEER-IN- CHARGE sufficient and qualified staff
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to superintend the execution of the WORK, competent sub-agents, foremen
and leading hands including those specially qualified by previous experience
to supervise the types of works comprised in the CONTRACT in such
manner as will ensure work of the best quality, expeditious working.
Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly
qualified supervisory staff is considered necessary, they shall be employed
by the CONTRACTOR without additional charge on accounts thereof. The
CONTRACTOR  shall ensure to the satisfaction of the
ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide
competent and efficient supervision, over the work entrusted to them.

36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S
agents, sub-agents, assistants, foremen, or other employees shall in the
opinion of ENGINEER-IN- CHARGE be guilty of any misconduct or be
incompetent or insufficiently qualified or negligent in the performance of their
duties of that in the opinion of the EMPLOYER or the
ENGINEER-IN-CHARGE, it is undesirable for administrative or any other
reason for such person or persons to be employed in the works, the
CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at
once remove such person or persons from employment thereon. Any
person or persons so removed from the works shall not again be employed
in connection with the WORKS without the written permission of the
ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be
immediately re-placed at the expense of the CONTRACTOR by a qualified
and competent substitute. Should the CONTRACTOR be requested to
repatriate any person removed from the works he shall do so and shall bear
all costs in connection herewith.

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the
staff, foremen, workmen, and others, and shall exercise a proper degree of
control over them and in particular and without prejudice to the said
generality, the CONTRACTOR shall be bound to prohibit and prevent any
employees from trespassing or acting in any way detrimental or prejudicial to
the interest of the community or of the properties or occupiers of land and
properties in the neighborhood and in the event of such employee so
trespassing, the CONTRACTOR shall be responsible therefore and relieve
the EMPLOYER of all consequent claims or actions for damages or injury or
any other grounds whatsoever. The decision of the
ENGINEER-IN-CHARGE upon any matter arising under this clause shall be
final. The CONTRACTOR shall be liable for any liability to EMPLOYER on
account of deployment of CONTRACTOR's staff etc. or incidental or arising
out of the execution of CONTRACT.

The CONTRACTOR shall be liable for all acts or omissions on the part of his
staff, Foremen and Workmen and others in his employment, including
misfeasance or negligence of whatever kind in the course of their work or
during their employment, which are connected directly or indirectly with the
CONTRACT.

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel
entering upon the EMPLOYER's premises shall be properly identified by
badges of a type acceptable to the EMPLOYER which must be worn at all
times on EMPLOYER's premises. CONTRACTOR may be required to
obtain daily entry passes for his stafffemployees from EMPLOYER to work
within operating areas. These being safety requirements, no relaxations on
this account shall be given to CONTRACTOR.

36.5 The contractor shall obtain necessary certificate with regard to
verification of character and antecedentsin respect of personnel deployed
| proposed to be deployed to carry out the contractual obligations and
provide copy of the said certificate for facilitating Photo Pass to enter into
GAIL’s premises.

37  Sub-letting of works: 371 No part of the CONTRACT nor any share or interest therein shall in any
manner or degree be transferred, assigned or sublet by the CONTRACTOR
directly or indirectly to any person, firm or corporation whatsoever without the
consent in writing, of the ENGINEER/EMPLOYER except as provided for in
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the succeeding sub-clause.
i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:

The EMPLOYER may give written consent to Sub- contract for the
execution of any part of the WORK at the site, being entered in to
by CONTRACTOR provided each individual Sub- contract is
submitted to the ENGINEER-IN-CHARGE before being entered
into and is approved by him.

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED:

At the commencement of every month the CONTRACTOR shall
funish  to the ENGINEER-IN- CHARGE list of all
SUB-CONTRACTORS or other persons or firms engaged by the
CONTRACTOR and working at the SITE during the previous
month with particulars of the general nature of the Subcontract or
works done by them.

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB-
CONTRACTORS:

Not withstanding any sub-letting with such approval as aforesaid and
notwithstanding that the ENGINEER-IN-CHARGE shall have received
copies of any Subcontracts, the contractor shall be and shall remain
solely responsible for the quality, proper and expeditious execution of the
Contract in all respects as if such sub-letting or Subcontracting had not taken
place, and as if such work had been done directly by the CONTRACTOR.
The CONTRACTOR shall bear all  responsibility for any act or omission on
the part of sub-  contractors in regard to work to be performed under the
CONTRACT.

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS;

If any SUB-CONTRACTOR engaged upon the works at the site
executes any works which in the opinion of the
ENGINEER-IN-CHARGE is not in accordance with the
CONTRACT documents, the EMPLOYER may by written notice to
the CONTRACTOR request him to terminate such subcontract and
the CONTRACTOR upon the receipt of such notice shall terminate
such Subcontract and dismiss the SUB-CONTRACTOR(S) and the
later shall forthwith leave the works, failing which the EMPLOYER
shall have the right to remove such SUB- CONTRACTOR(S) from
the site.

V) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE:

No action taken by the EMPLOYER under the clause shall relieve
the CONTRACTOR of any of his liabilities under the CONTRACT
or give rise to any right or compensation, extension of time or
otherwise failing which the EMPLOYER shall have the right to
remove such SUB-CONTRACTOR(S) from the site.

38  Power of entry: 38.1 If the CONTRACTOR shall not commence the WORK in the manner
previously described in the CONTRACT documents or if he shall at any time
in the opinion of the ENGINEER-IN-CHARGE.

i) fail to carry out the WORK in conformity with the
CONTRACT documents, or

i) fail to carry out the WORK in accordance with
the Time Schedule, or

iii) substantially suspend work or the WORK for a period  of
fourteen days without authority from the ENGINEER-IN-CHARGE,
or

TENDER No. GAIL/39288/024/ND/C&P-HR/12FOR DESIGN, ENGINEERING, MANUFACTURE, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF OF 1 No. LIFT AT
GAIL GUEST HOUSE AT SDA, NEW DELHI

Page 72 of 142



39 Contractor's responsibility 39.1
with the mechanical,
electrical,
intercommunication system,
airconditioning contractors
and other agencies:

(o

iv) fail to carry out and execute the WORK to the satisfaction
of the ENGINEER-IN-CHARGE, or

V) fail to supply sufficient or suitable construction plant,
temporary works, labour, materials or things, or

Vi) Commit, suffer, or permit any other breach of any of the
provisions of the CONTRACT on his part to be performed or
observed or persist in any of the above mentioned breaches
ofthe  CONTRACT for fourteen days, after notice in  writing
shall have been given to the CONTRACTOR by the

ENGINEER-IN-CHARGE requiring such breach to
be remedied, or

vii) if the CONTRACTOR shall abandon the WORK

or

viii) If the CONTRACTOR during the continuance of the
CONTRACT shall become bankrupt, make any

arrangement or composition with his creditors, or permit
any execution to be levied or go into liquidation whether
compulsory or voluntary not being merely a voluntary
liguidation for the purpose of amalgamation or
reconstruction

then in any such case, the EMPLOYER shall have the power to enter upon
the WORK and take possession thereof and of the materials, temporary
WORK, construction plant, and stock thereon, and to revoke the
CONTRACTOR's licence to use the same, and to complete the WORK by
his agents, other CONTRACTORS or workmen or to relate the same upon
any terms and to such other person, firm or corporation as the EMPLOYER
in his absolute discretion may think proper to employ and for the purpose
aforesaid to use or authorise the use of any materials, temporary work,
CONSTRUCTION PLANT, and stock as aforesaid, without making payment
or allowance to the CONTRACTOR for the said materials other than such as
may be certified in writing by the ENGINEER-IN-CHARGE to be reasonable,
and without making any payment or allowance to the CONTRACTOR for the
use of the temporary said works, construction plant and stock or being liable
for any loss or damage thereto, and if the EMPLOYER shall by reason of his
taking possession of the WORK or of the WORK being completed by other
CONTRACTOR (due account being taken of any such extra work or works
which may or be omitted) then the amount of such excess as certified by the
ENGINEER-IN- CHARGE shall be deducted from any money which may be
due for work done by the CONTRACTOR under the CONTRACT and not
paid for. Any deficiency shall forthwith be made good and paid to the
EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power
to sell in such manner and for such price as he may think fit all or any of the
construction plant, materials etc. constructed by or belonging to and to
recoup and retain the said deficiency or any part thereof out of proceeds of
the sale.

Without repugnance of any other condition, it shall be the responsibility of the
CONTRACTOR executing the work of civil construction, to work in close
cooperation and coordinate the WORK with the Mechanical, Electrical, Air-
conditioning and Intercommunication Contractor's and other agencies or
their authorised representatives, in providing the necessary grooves,
recesses, cuts and opening etc., in wall, slabs beams and columns etc. and
making good the same to the desired finish as per specification, for the
placement of electrical, intercommunication cables, conduits, air-conditioning
inlets and outlets grills and other equipments etc. where required. For the
above said requirements in the false ceiling and other partitions, the
CONTRACTOR before starting-up the work shall in consultation with the
Electrical, Mechanical, Intercommunication, Air-conditioning contractor and
other agencies prepare and put-up a joint scheme, showing the necessary
openings, grooves, recesses, cuts, the methods of fixing required for the
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WORK of the aforesaid, and the finishes therein, to the
ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before
finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the
written agreement of the other agencies. The ENGINEER- IN-CHARGE,
before communicating his approval to the scheme, with any required

modification, shall get the final agreement of all the agencies, which shall be
binding. No claim shall be entertained on account of the above.

The CONTRACTOR shall confirm in all respects with provision of any
statutory regulations, ordinances or byelaws of any local or duly constituted
authorities or public bodies which may be applicable from time to time to the
WORK or any temporary works. The CONTRACTOR shall keep the
EMPLOYER indemnified against all penalties and liabilities of every kind,
arising out of non- adherance to such stains, ordinances, laws, rules,
regulations, etc.

The CONTRACTOR shall have to execute the WORK in such place and
conditions where other agencies will also be engaged for other works such
as site grading, filling, and levelling, electrical and mechanical engineering
works, etc. No claim shall be entertained due to WORK being executed in
the above circumstances.

TO THE CONTRACTOR:

Any notice hereunder may be served on the CONTRACTOR or his duly
authorised representative at the job site or may be served by registered mail
direct to the address furnished by the CONTRACTOR. Proof of issue of any
such notice could be conclusive of the CONTRACTOR having been duly
informed of all contents therein.

TO THE EMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the
CONTRACTOR shall be served by sending the same by Registered mail to
or delivering the same at the respective site offices of M/S. GAIL (INDIA)
LTD. addressed to the HEAD/SITE-IN-CHARGE.

i) The EMPLOYER reserves the right to distribute the work
between more than one agency(ies). The CONTRACTOR
shall cooperate and afford other agency(ies) reasonable
opportunity for access to the WORK for the carriage and

storage of materials and execution of their works.

i) Wherever the work being done by any department of the
EMPLOYER or by other agency(ies) employed by the
EMPLOYER is contingent upon WORK covered by this
CONTRACT, the respective rights of the various interests

involved shall be determined by the ENGINEER-IN-CHARGE to

secure the completion of the various portions of the work in general
harmony.

The CONTRACTOR, if licensed under any patent covering equipment,
machinery, materials or compositions of matter to be used or supplied or
methods and process to be practised or employed in the performance of this
CONTRACT, agrees to pay all royalties and licence fees which may be due
with respect thereto. If any equipment, machinery, materials, composition of
matters, be used or supplied or methods and processes to be practised or
employed in the performance of this CONTRACT,is covered by a patent
under which the CONTRACTOR is not licensed then the CONTRACTOR
before supplying or using the equipment, machinery materials, composition
method or processes shall obtain such licences and pay such royalties and
licence fees as may be necessary for performance of this CONTRACT. In
the event the CONTRACTOR fails to pay any such royalty or obtain any
such licence, any suit for infringement of such patents which is brought
against the CONTRACTOR or the EMPLOYER as a result such failure will
be defended by the CONTRACTOR at his own expense and the
CONTRACTOR will pay any damages and costs awarded in such suit. The
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CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR
has acquired the knowledge of any plant under which a suit for infringement
could be reasonably brought because of the use by the EMPLOYER of any
equipment, machinery, materials, process, methods to be supplied
hereunder. The CONTRACTOR agrees to and does hereby grant to
EMPLOYER, together with the right to extend the same to any of the
subsidiaries of the EMPLOYER as irrevocable, royalty free licence to use in
any country, any invention made by the CONTRACTOR or his employee in
or as result of the performance of the WORK under the CONTRACT.

All charges on account of royalty. toilage, rent, octroi terminal or sales tax
and/or other duties or any other levy on materials obtained for the work or
temporary work or part thereof (excluding materials provided by the
EMPLOYER) shall be borne by the CONTRACTOR.

The CONTRACTOR shall not sell or otherwise dispose of or remove except
for the purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock
or other substances, or materials obtained from any excavation made for the
purpose of the WORK or any building or produce upon the site at the time of
delivery of the possession thereof, but all such substances, materials,
buildings and produce shall be the property of the EMPLOYER provided that
the CONTRACTOR may  with  the permission of the
ENGINEER-IN-CHARGE, use the same for the purpose of the work by
payment of cost of the same at such a rate as may be determined by the
ENGINEER-IN- CHARGE.

The EMPLOYER shall indemnify and save harmless the CONTRACTOR
from any loss on account of claims against CONTRACTOR for the
contributory infringement of patent rights arising out and based upon the
claim that the use of the EMPLOYER of the process included in the design
prepared by the EMPLOYER and used in the operation of the plant infringes
on any patent right. With respect to any subcontract entered into by
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking
to provide the EMPLOYER with the same patent protection that
CONTRACTOR is required to provide under the provisions of this clause.

If, at any time there should be evidence or any lien or claim for which the
EMPLOYER might have become liable and which is chargeable to the
CONTRACTOR, the EMPLOYER shall have the right to retain out of any
payment then due or thereafter to become due an amount sufficient to
completely indemnify the EMPLOYER against such lien or claim and if such
lien or claim be valid, the EMPLOYER may pay and discharge the same and
deduct the amount so paid from any money which may be or may become
due and payable to the CONTRACTOR. If any lien or claim remain
unsettled after all payments are made, the CONTRACTOR shall refund or
pay to the EMPLOYER all money that the latter may be compelled to pay in
discharging such lien or claim including all costs and reasonable expenses.
EMPLOYER reserves the right to do the same.

The EMPLOYER shall have lien on all materials, equipments including those
brought by the CONTRACTOR for the purpose of erection, testing and
commissioning of the WORK.

The final payment shall not become due until the CONTRACTOR delivers to
the ENGINEER-IN-CHARGE a complete release or waiver of all liens arising
or which may arise out of his agreement or receipt in full or certification by
the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE that all
invoices for labour, materials, services have been paid in lien thereof and if
required by the ENGINEER-IN-CHARGE in any case an affidavit that so far
as the CONTRACTOR has knowledge or information the releases and
receipts include all the labour and material for which a lien could be filled.

CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a
period of two years after the issue of FINAL CERTIFICATE, from all liens
and other encumbrances against the EMPLOYER on account of debts or
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claims alleged to be due from the CONTRACTOR or his
SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on
behalf of EMPLOYER will defend at his own expense, any claim or litigation
brought against the EMPLOYER or the CONTRACTOR in connection
therewith. CONTRACTOR shall defend or contest at his own expense any
fresh claim or litigation by any person including his SUB-CONTRACTOR, till
its satisfactory settlement even after the expiry of two years from the date of
issue of FINAL CERTIFICATE.

In case the CONTRACTOR's performance is delayed due to any act or
omission on the part of the EMPLOYER or his authorised agents, then the
CONTRACTOR shall be given due extension of time for the completion of
the WORK, to the extent such omission on the part of the EMPLOYER has
caused delay in the CONTRACTOR's performance of his WORK.

No adjustment in CONTRACT PRICE shall be allowed for reasons of such
delays and extensions granted except as provided in TENDER
DOCUMENT, where the EMPLOYER reserves the right to seek indulgence
of CONTRACTOR to maintain the agreed Time Schedule of Completion.

In such an event the CONTRACTOR shall be obliged for working by
CONTRACTOR's personnel for additional time beyond stipulated working
hours as also Sundays and Holidays and achieve the completion
date/interim targets.

If the CONTRACT shall be terminated as per Tender pursuant to Clause no.
29 of GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as
such amounts or items shall not have already been covered by payments of
amounts made to the CONTRACTOR for the WORK executed and accepted
by ENGINEER-IN-CHARGE prior to the date of termination at the rates and
prices provided for in the CONTRACT and in addition to the following:

a) The amount payable in respect of any preliminary items, so far as
the Work or service comprised therein has been carried out or
performed and an appropriate porton as certified by
ENGINEER-IN- CHARGE of any such items or service comprised
in which has been partially carried out or performed.

b) Any other expenses which the CONTRACTOR has expended for
performing the WORK under the CONTRACT subject to being duly
recommended by ENGINEER-IN-CHARGE and approved by
EMPLOYER for payment, based on documentary evidence of his
having incurred such expenses.

The CONTRACTOR will be further required to transfer the title and provide
the following in the manner and as directed by the EMPLOYER.

a) Any and all completed works.

b) Such partially completed WORK including drawings, informations
and CONTRACT rights as the CONTRACTOR has specially
performed, produced or acquired for the performance of the
CONTRACTOR.

Neither the inspection by the EMPLOYER or any of their officials,
employees, or agents nor any order by the EMPLOYER for payment of
money or any payment for or acceptance of the whole or any part of the
Work by the EMPLOYER nor any extension of time, nor any possession
taken by EMPLOYER shall operate as a waiver of any provision of the
CONTRACT, or of any power herein reserved to the EMPLOYER, or any
right to damages herein provided, nor shall any waiver of any breach in the
CONTRACT be held to be a waiver of any other subsequent breach.

No interim payment certificate(s) issued by the Engineer-in-Charge of the
EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any
extension of time for execution of the work granted by EMPLOYER shall
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affect or prejudice the rights of the Employer against the CONTRACTOR or
relieve the CONTRACTOR of his obligations for the due performance of the
CONTRACT, or be interpreted as approval of the WORK done or of the
equipment supplied and no certificate shall create liability for the
EMPLOYER to pay for alterations, amendments, variations or additional
works not ordered, in writing, by EMPLOYER or discharge the liability of the
CONTRACTOR for the payment of damages whether due, ascertained, or
certified or not or any sum against the payment of which he is bound to
indemnify the EMPLOYER.

All documents pertaining to the CONTRACT including Specifications,
Schedules, Notices, Correspondence, operating and maintenance
Instructions, DRAWINGS, or any other writing shall be written in English
language. The Metric System of measurement shall be used in the
CONTRACT unless otherwise specified.

The title of Ownership of supplies furnished by the CONTRACTOR shall not
pass on to the EMPLOYER for all Supplies till the same are finally accepted
by the EMPLOYER after the successful completion of PERFORMANCE
TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE.

However, the EMPLOYER shall have the lien on all such works performed
as soon as any advance or progressive payment is made by the
EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not
subject these works for use other than those intended under this
CONTRACT.

The CONTRACTOR shall not communicate or use in advertising, publicity,
sales releases or in any other medium, photographs, or other reproduction of
the Work under this CONTRACT or description of the site dimensions,
quantity , quality or other information, concerning the Work unless prior
written permission has been obtained from the EMPLOYER.

The specific reference in the SPECIFICATIONS and documents to any
material by trade name, make or catalogue number shall be construed as
establishing standard or quality and performance and not as limited
competition. However, TENDERER may offer other similar equipments
provided it meets the specified standard design and performance
requirements.

Unless otherwise terminated under the provisions of any other relevant
clause, this CONTRACT shall be deemed to have been completed at the
expiration of the PERIOD OF LIABILITY as provided for under the
CONTRACT.

The CONTRACTOR shall furnish to the EMPLOYER all spares required for
COMMISSIONING of the plants, recommendatory and/or mandatory
spares, which are required essential by the manufacturer/supplier. The
same shall be delivered at SITE, 3(Three) months before
COMMISSIONING.

Also the CONTRACTOR should furnish the manufacturing drawings for fast
wearing spares.

The CONTRACTOR guarantees the EMPLOYER that before the
manufacturers of the equipments, plants and machineries go out of
production of spare parts for the equipment furnished and erected by him, he
shall give at least twelve (12) months' advance notice to the EMPLOYER, so
that the latter may order his requirement of spares in one lot, if he so desires.

SECTION-V Performance of Work

55.1

All the Works shall be executed in strict conformity with the provisions of
the CONTRACT Documents and with such explanatory detailed
drawings, specification and instructions as may be furnished from time to
time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether
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mentioned in the CONTRACT or not. The CONTRACTOR shall be
responsible for ensuring that works throughout are executed in the most
substantial, proper and workmanlike manner with the quality of material
and workmanship in strict accordance with the SPECIFICATIONS and to
the entire satisfaction of the ENGINEER-IN-CHARGE. The
CONTRACTOR shall provide all necessary materials equipment labour
etc. for execution and maintenance of WORK till completion unless
otherwise mentioned in the CONTRACT.

The coordination and inspection of the day-to-day work under the
CONTRACT shall be the responsibility of the ENGINEER-IN-CHARGE.
The written instruction regarding any particular job will normally be
passed by the ENGINEER-IN-CHARGE or his authorised representative.
A work order book will be maintained by the CONTRACTOR for each
sector in which the aforesaid written instructions will be entered. These
will be signed by the CONTRACTOR or his authorised representative by
way of acknowledgement within 12 hours.

Unless otherwise specified elsewhere in the tender, the execution of the
WORK may entail working in the monsoon also. The CONTRACTOR
must maintain a minimum labour force as may be required for the job and
plan and execute the construction and erection according to the
prescribed schedule. No extra rate will be considered for such work in
monsoon.

During monsoon and other period, it shall be the responsibility of the
CONTRACTOR to keep the construction work site free from water at his
own cost.

For carrying out Work on Sundays, and Holidays, the CONTRACTOR will
approach the ENGINEER-IN-CHARGE or his representative at least two
days in advance and obtain permission in writing. The CONTRACTOR
shall observe all labour laws and other statutory rules and regulations in
force. In case of any violations of such laws, rules and regulations,
consequence if any, including the cost thereto shall be exclusively borne
by the CONTRACTOR and the EMPLOYER shall have no liability
whatsoever on this account.

The working time at the site of work is 48 hours per week. Overtime work
is permitted in cases of need and the EMPLOYER will not compensate
the same. Shift working at 2 or 3 shifts per day will become necessary
and the CONTRACTOR should take this aspect into consideration for
formulating his rates for quotation. No extra claims will be entertained by
the EMPLOYER no this account. For carrying out work beyond working
hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or
his authorised representative and obtain his prior written permission.

The CONTRACTOR must arrange for the placement of workers in such a
way that the delayed completion of the WORK or any part thereof for any
reason whatsoever will not affect their proper employment. The
EMPLOYER will not entertain any claim for idle time payment
whatsoever.

The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN-
CHARGE reports at regular intervals regarding the state and progress of
WORK. The details and proforma of the report will mutually be agreed
after the award of CONTRACT. The CONTRACTOR shall provide
display boards showing progress and labour strengths at worksite, as
directed by the ENGINEER-IN-CHARGE.

The WORK covered under this CONTRACT having to be executed by
the CONTRACTOR on a lumpsum firm price/item rate quoted by him, the
EMPLOYER will not accept any proposals for changes in VALUE OF
CONTRACT or extension in time on account of any such changes which
may arise to the CONTRACTOR's scope of WORK as a result of detailed
Engineering and thereafter during the execution of WORK. The only
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exception to this will be a case where the EMPLOYER requests in writing
to the CONTRACTOR to upgrade the SPECIFICATIONS or the size of
any major pieces of equipments, plant or machinery beyond what is

normally required to meet the scope of WORK as defined in the
CONTRACT DOCUMENT.

In such cases, a change order will be initialled by the CONTRACTOR at
the appropriate time for the EMPLOYER's prior approval giving the full
back-up data for their review and for final settlement of any impact on
price within 30 (thirty) days thereafter.

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in,
omission from, additions to or substitutions for, the Schedule of Rates,
the original specifications, drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress of the
WORK and the CONTRACTOR shall be bound to carry out the such
altered/ extra/ new items of WORK in accordance with any instructions
which may be given to him in writing signed by the ENGINEER-IN-
CHARGE, and such alterations, omissions, additions or substitutions
shall not invalidate the CONTRACT and any altered, additional or
substituted work which the CONTRACTOR may be directed to do in the
manner above specified as part of the WORK shall be carried out by the
CONTRACTOR on the same conditions in all respects on which he
agreed to do the main WORK. The time of completion of WORK may be
extended for the part of the particular job at the discretion of the
ENGINEER-IN- CHARGE, for only such alterations, additions or
substitutions of the WORK, as he may consider as just and reasonable.
The rates for such additional, altered or substituted WORK under this
clause shall be worked out in accordance with the following provisions:-

l. For Item Rate Contract

a) If the rates for the additional, altered or substituted
WORK are specified in the CONTRACT for the
WORK, the CONTRACTOR is bound to carry on the
additional, altered or substituted WORK at the same
rates as are specified in the CONTRACT.

b) If the rates for the additional, altered or substituted
WORK are not specifically provided in the
CONTRACT for the WORK, the rates will be derived
from the rates for similar class of WORK as are
specified in the CONTRACT for the WORK. The
opinion of the ENGINEER-IN- CHARGE, as to
whether or not the rates can be reasonably so derived
from the items in this CONTRACT will be final and
binding on the CONTRACTOR.

C) If the rates for the altered, additional or substituted
WORK cannot be determined in the manner specified
in sub-clause(s) and (b) above, then the
CONTRACTOR shall, within 7 days of the date of
receipt of order to carry out the WORK, inform the
ENGINEER-IN-CHARGE of the rates which it is his
intention to charge for such class of WORK, supported
by analysis of the rate or rates claimed, and the
ENGINEER-IN-CHARGE shall determine the rate or
rates on the basis of the prevailing market rates,
labour cost at schedule of labour rates plus 10% to
cover contractor's supervision, overheads and profit
and pay the CONTRACTOR accordingly. The opinion
of the ENGINEER- IN-CHARGE as to current market
rates of materials and the quantum of labour involved
per unit of measurement will be final and binding on
the CONTRACTOR.
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d) Where the item of work will be executed through
nominated specialist agency as approved by the
ENGINEER-IN-CHARGE, then the actual amount paid
to such nominated agency supported by documentary
evidence and as certified by ENGINEER-IN-CHARGE
shall be considered plus 10% (ten percent) to cover all
contingencies, overhead, profits to arrive at the rates.

e) Provisions contained in the Sub-clause (a) & (d) above
shall, however, not apply for the following:-

Where the value of additions of new items together
with the value of alterations, additions/deletions or
substitutions does not exceed by or is not less than
plus/minus (+)25% of the VALUE OF CONTRACT.
The item rates in the Schedule of Rates shall hold
good for all such variations between the above
mentioned limits, irrespective of any
increase/decrease of quantities in the individual items
of Schedule of Rates.

Where the value of addition of new items together with
the value of alterations, additions/deletions or
substitutions reduces more than 25% of the contract
value but is within the following limits the tenderer shall
be paid compensation for decrease in the value of
work, as follows:

S.No. Range of Variation Percentage compensation for decrease in
the value of work in the respective
range.

a) Beyond (+) 25% upto & No increase and/or decrease
inclusive of (+) 50% shall be applicable for the Schedule
of Rates (The rates quoted for this
increase shall be valid).

b) Beyond (-) 25% upto & For reduction beyond 25%
inclusive of (-) 50% contractor shall be compensated by

an amount equivalent to 10% of
the reduction in value of the
contract as awarded. For
example if the actual contract
value is 70% of awarded value
then compensation shall be 10%
of (75-70) i.e. 0.5% of awarded
contract value.

1. For Lumpsum Contracts

CONTRACTOR shall, within 7 days of the date of receipt of
order to carry out the WORK, inform the ENGINEER-IN-
CHARGE of the rates which it is his intention to charge for such
class of WORK, supported by analysis of the rate or rates
claimed, and the ENGINEER-IN-CHARGE shall determine the
rate or rates on the basis of the prevailing market rates, labour
cost at schedule of labour rates plus 10% to cover contractor's
supervision, overheads and profit and pay the CONTRACTOR
accordingly. The opinion of the ENGINEER- IN-CHARGE as to
current market rates of materials and the quantum of labour
involved per unit of measurement will be final and binding on the
CONTRACTOR.

61 Drawings to be supplied by the 61.1 The drawings attached with tender are only for the general guidance to the
employer CONTRACTOR to enable him to visualize the type of work contemplated
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and scope of work involved. The CONTRACTOR will be deemed to have
studied the DRAWINGS and formed an idea about the WORK involved.

Detailed working drawings on the basis of which actual execution of the
WORK is to proceed, will be furnished from time to time during the progress
of the work. The CONTRACTOR shall be deemed to have gone through
the DRAWINGS supplied to him thoroughly and carefully and in conjunction
with all other connected drawings and bring to the notice of the
ENGINEER-IN-CHARGE discrepancies, if any, therein before actually
carrying out the Work.

Copies of all detailed working drawings relating to the WORK shall be kept
at the CONTRACTOR's office on the site and shall be made available to the
ENGINEER-IN- CHARGE at any time during the CONTRACT. The
drawings and other documents issued by the EMPLOYER shall be returned
to the EMPLOYER on completion of the WORK.

The drawings/date which are to be furnished by the CONTRACTOR are
enumerated in the special conditions of contract, and shall be furnished
within the specified time.

Where approval/review of drawings before manufacture/
construction/fabrication has been specified, it shall be CONTRACTOR's
responsibility to have these drawings prepared as per the directions of
ENGINEER-IN-CHARGE and got approved before proceeding with
manufacture/construction/fabrication as the case may be. Any change that
may have become necessary in these drawings during the execution of the
work shall have to be carried out by the CONTRACTOR to the satisfaction
of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear
the certification stamp as indicated below duly signed by both the
CONTRACTOR and ENGINEER-IN-CHARGE.

"Certified true for (Name of
Work)

Agreement
No.

Signed:

(CONTRACTOR) (ENGINEER-IN-CHARGE)

The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the
ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and
shall be modified by the CONTRACTOR, if any modifications and/or
corrections are required by the ENGINEER-IN-CHARGE. The
CONTRACTOR shall incorporate such modifications and/or corrections and
submit the final drawings for approval. Any delays arising out of failure by
the CONTRACTOR to rectify the drawing in good time shall not alter the
Contract Completion Time.

As built drawings showing all corrections, adjustments etc. shall be
furnished by the CONTRACTOR in six copies and one transparent for
record purposed to the EMPLOYER.

The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only
the four corners of the Works site and a level bench mark and the
CONTRACTOR shall set out the Works and shall provide an efficient staff
for the purpose and shall be solely responsible for the accuracy of such
setting out.

The CONTRACTOR shall provide, fix and be responsible for the
maintenance of all stakes, templates, level marks, profiles and other similar
things and shall take all necessary precautions to prevent their removal or
disturbance and shall be responsible for the consequence of such removal
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or disturbance should the same take place and for their efficient and timely
reinstatement. The CONTRACTOR shall also be responsible for the
maintenance of all existing survey marks, boundary marks, distance marks
and center line marks, either existing or supplied and fixed by the
CONTRACTOR. The work shall be set out to the satisfaction of the
ENGINEER-IN-CHARGE. The approval there of joining with the
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work,
shall not relieve the CONTRACTOR of any of his responsibility.

Before beginning the Works, the CONTRACTOR shall at his own cost,
provide all necessary reference and level posts, pegs, bamboos, flags,
ranging rods, strings and other materials for proper layout of the works in
accordance with the schemes for bearing marks acceptable to the
ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross
lines shall be marked by means of small masonry pillars. Each pillar shall
have distinct mark at the centre to enable theodolite to be set over it. No
work shall be started until all these points are checked and approved by the
ENGINEER-IN-CHARGE in writing but such approval shall not relieve the
CONTRACTOR of any of his responsibilities. The CONTRACTOR shall
also provide all labour, material and other facilities, as necessary, for the
proper checking of layout and inspection of the points during construction.

Pillars bearing geodetic marks located at the sites of units of WORKS under
construction should be protected and fenced by the CONTRACTOR.

On completion of WORK, the CONTRACTOR must submit the geodetic
documents according to which the WORK was carried out.

The CONTRACTOR shall be entirely and exclusively responsible for the
horizontal and vertical alignment, the levels and correctness of every part of
the WORK and shall rectify effectively any errors or imperfections therein,
such rectifications shall be carried out by the CONTRACTOR, at his own
cost, when instructions are issued to that effect by the ENGINEER-
IN-CHARGE.

The CONTRACTOR shall procure and provide within the VALUE OF
CONTRACT the whole of the materials required for the construction
including steels, cement and other building materials, tools, tackles,
construction plant and equipment for the completion and maintenance of
the WORK except the materials which will be issued by the EMPLOYER
and shall make his own arrangement for procuring such materials and for
the transport thereof. The EMPLOYER may give necessary
recommendation to the respective authority if so desired by the
CONTRACTOR but assumes no further responsibility of any nature. The
EMPLOYER will insist on the procurement of materials which bear ISI
stamp and/or which are supplied by reputed suppliers.

The CONTRACTOR shall properly store all materials either issued to him or
brought by him to the SITE to prevent damages due to rain, wind, direct
exposure to sun, etc. as also from theft, pilferage, etc. for proper and
speedy execution of his works. The CONTRACTOR shall maintain
sufficient stocks of all materials required by him.

No material shall be despatched from the CONTRACTOR's stores before
obtaining the approval in writing of the ENGINEER-IN-CHARGE.

If the SPECIFICATION of the WORK provides for the use of any material of
special description to be supplied from the EMPLOYER's stores or it is
required that the CONTRACTOR shall use certain stores to be provided by
the ENGINEER-IN-CHARGE, such materials and stores, and price to be
charged there for as hereinafter mentioned being so far as practicable for
the convenience of the CONTRACTOR, but not so as in any way to control
the meaning or effect of the CONTRACT, the CONTRACTOR shall be
bound to purchase and shall be supplied such materials and stores as are
from time to time required to be used by him for the purpose of the
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CONTRACT only. The sums due from the CONTRACTOR for the value of
materials supplied by the EMPLOYER will be recovered from the running
account bill on the basis of the actual consumption of materials in the works
covered and for which the running account bill has been prepared. After the
completion of the WORK, however, the CONTRACTOR has to account for
the full quantity of materials supplied to him as per relevant clauses in this
document.

66.2 The value of the stores/materials as may be supplied to the CONTRACTOR
by the EMPLOYER will be debited to the CONTRACTOR's account at the
rates shown in the schedule of materials and if they are not entered in the
schedule, they will be debited at cost price, which for the purpose of the
CONTRACT shall include the cost of carriage and all other expenses
whatsoever such as normal storage supervision charges which shall have
been incurred in obtaining the same at the EMPLOYER's stores. All
materials so supplied to the CONTRACTOR shall remain the absolute
property of the EMPLOYER and shall not be removed on any account from
the SITE of the WORK, and shall be at all times open for inspection to the
ENGINEER-IN-CHARGE. Any such materials remaining unused at the
time of the completion or termination of the CONTRACT shall be returned
to the EMPLOYER's stores or at a place as directed by the
ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR's
cost.

67 Conditions for issue of 67.1 i) Materials specified as to be issued by the EMPLOYER will be
materials: supplied to the CONTRACTOR by the EMPLOYER form his
stores. It shall be responsibility of the CONTRACTOR to take
delivery of the materials and arrange for its loading, transport and
unloading at the SITE of WORK at his own cost. The materials
shall be issued between the working hours and as per the rules of

the EMPLOYER as framed from time to time.

ii) The CONTRACTOR shall bear all incidental charges for the
storage and safe custody of materials at site after these have
been issued to him.

iii) Materials specified as to be issued by the EMPLOYER shall be
issued in standard sizes as obtained from the manufacturers.

iv) The CONTRACTOR shall construct suitable Godowns at the SITE
of WORK for storing the materials safe against damage by rain,
dampness, fire, theft etc. He shall also employ necessary watch
and ward establishment for the purpose.

V) It shall be duty of the CONTRACTOR to inspect the materials
supplied to him at the time of taking delivery and satisfy himself
that they are in good condition. After the materials have been
delivered by the EMPLOYER, it shall be the responsibility of the
CONTRACTOR to keep them in good condition and if the
materials are damaged or lost, at any time, they shall be repaired
and/or replaced by him at his own cost according to the
instructions of the ENGINEER-IN-CHARGE.

Vi) The EMPLOYER shall not be liable for delay in supply or
non-supply of any materials which the EMPLOYER has
undertaken to supply where such failure or delay is due to natural
calamities, act of enemies, transport and procurement difficulties
and any circumstances beyond the control of the EMPLOYER. In
no case, the CONTRACTOR shall be entitted to claim any
compensation or loss suffered by him on this account.

vii) It shall be responsibility of the CONTRACTOR to arrange in time
all materials required for the WORK other than those to be
supplied by the EMPLOYER. If, however, in the opinion of the
ENGINEER-IN-CHARGE the execution of the WORK is likely to
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be delayed due to the CONTRACTOR's inability to make
arrangements for supply of materials which normally he has to
arrange for, the ENGINEER-IN-CHARGE shall have the right at
his own discretion to issue such materials, if available with the
EMPLOYER or procure the materials from the market or as
elsewhere and the CONTRACTOR will be bound to take such
materials at the rates decided by the ENGINEER-IN-CHARGE.
This, however, does not in any way absolve the CONTRACTOR
from responsibility of making arrangements for the supply of such
materials in part or in full, should such a situation occur nor shall
this constitute a reason for the delay in the execution of the
WORK.

viii) None of the materials supplied to the CONTRACTOR will be
utilised by the CONTRACTOR for manufacturing item which can
be obtained as supplied from standard manufacturer in finished
form.

iX) The CONTRACTOR shall, if desired by the ENGINEER-
IN-CHARGE, be required to execute an Indemnity Bond in the
prescribed form for safe custody and accounting of all materials
issued by the EMPLOYER.

X) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE
sufficiently in advance a statement showing his requirement of the
quantities of the materials to be supplied by the EMPLOYER and
the time when the same will be required by him for the works, so
as to enable the ENGINEER-IN-CHARGE to make necessary
arrangements for procurement and supply of the material.

Xi) Account of the materials issued by the EMPLOYER shall be
maintained by CONTRACTOR indicating the daily receipt,
consumption and balance in hand. This account shall be
maintained in a manner prescribed by the
ENGINEER-IN-CHARGE along with all connected papers viz.
requisitions, issues, etc., and shall be always available for
inspection in the CONTRACTOR's office at SITE.

Xii) The CONTRACTOR should see that only the required quantities
of materials are got issued. The CONTRACTOR shall not be
entitled to cartage and incidental charges for returning the surplus
materials, if any, to the stores wherefrom they were issued or to
the place as directed by the ENGINEER-IN-CHARGE.

Xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be
utilised for any purpose(s) than issued for.

68 Material procured with 68.1 Notwithstanding anything contained to the contrary in any or all the clauses
assistance of employer/return of this CONTRACT where any materials for the execution of the
of surplus: CONTRACT are procured with the assistance of the EMPLOYER either by

issue from EMPLOYER's stock or purchases made under order or permits
or licences issued by Government, the CONTRACTOR shall hold the said
materials as trustee for the EMPLOYER and use such materials
economically and solely for the purpose of the CONTRACT and not dispose
them off without the permission of the EMPLOYER and return, if required
by the ENGINEER-IN-CHARGE, shall determine having due regard to the
condition of the materials. The price allowed to the CONTRACTOR,
however, shall not exceed the amount charged to him excluding the storage
charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final
and conclusive in such matters. In the event of breach of the aforesaid
condition, the CONTRACTOR shall, in terms of the licences or permits
and/or criminal breach of trust, be liable to compensate the EMPLOYER at
double rate or any higher rate, in the event of those materials at that time
having higher rate or not being available in the market, then any other rate
to be determined by the ENGINEER-IN-CHARGE and his decision shall be
final and conclusive.
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If the CONTRACTOR in the course of execution of the WORK is called
upon to dismantle any part for reasons other than those stipulated in
Clauses 74 and 77 hereunder, the materials obtained in the WORK of
dismantling etc., will be considered as the EMPLOYER's property and will
be disposed off to the best advantage of the EMPLOYER.

All gold, silver and other minerals of any description and all precious stones,
coins, treasure relics, antiquities and other similar things which shall be
found in, under or upon the SITE, shall be the property of the EMPLOYER
and the CONTRACTOR shall duly preserve the same to the satisfaction of
the ENGINEER-IN-CHARGE and shall from time to time deliver the same
to such person or persons indicated by the EMPLOYER.

Should any discrepancy occur between the various instructions furnished to
the CONTRACTOR, his agent or staff or any doubt arises as to the
meaning of any such instructions or should there be any misunderstanding
between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's
staff, the CONTRACTOR shall refer the matter immediately in writing to the
ENGINEER-IN-CHARGE whose decision thereon shall be final and
conclusive and no claim for losses alleged to have been caused by such
discrepancies between instructions, doubts, or misunderstanding shall in
any event be admissible.

In case of any class of WORK for which there is no SPECIFICATION
supplied by the EMPLOYER as mentioned in the Tender Documents such
WORK shall be carried out in accordance with Indian Standard
Specifications and if the Indian Standard Specifications do not cover the
same, the WORK should be carried out as per standard Engineering
Practice subject to the approval of the ENGINEER-IN-CHARGE.

The ENGINEER-IN-CHARGE will have full power and authority to inspect
the WORK at any time wherever in progress either on the SITE or at the
CONTRACTOR's premises/workshops wherever situated, premises/
workshops of any person, firm or corporation where WORK in connection
with the CONTRACT may be in hand or where materials are being or are to
be supplied, and the CONTRACTOR shall afford or procure for the
ENGINEER-IN- CHARGE every facility and assistance to carry out such
inspection. The CONTRACTOR shall, at all time during the usual working
hours and at all other time at which reasonable notice of the intention of the
ENGINEER-IN- CHARGE or his representative to visit the WORK shall
have been given to the CONTRACTOR, either himself be present or
receive orders and instructions, or have a responsible agent duly accredited
in writing, present for the purpose. Orders given to the CONTRACTOR's
agent shall be considered to have the same force as if they had been given
to the CONTRACTOR himself. The CONTRACTOR shall give not less
than seven days notice in writing to the ENGINEER-IN-CHARGE before
covering up or otherwise placing beyond reach of inspection and
measurement of any work in order that the same may be inspected and
measured. In the event of breach of above the same shall be uncovered at
CONTRACTOR's expense for carrying out such measurement or
inspection.

No material shall be despatched from the CONTRACTOR's stores before
obtaining the approval in writing of the Engineer-in-Charge.

The CONTRACTOR is to provide at all time during the progress of the
WORK and the maintenance period, proper means of access with ladders,
gangways etc. and the necessary attendance to move and adopt as
directed for inspection or measurements of the WORK by the ENGINEER-
IN-CHARGE.

The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE
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free of cost all necessary instruments and assistance in checking or setting
out of WORK and in the checking of any WORK made by the

CONTRACTOR for the purpose of setting out and taking measurements of
WORK.

All workmanship shall be of the respective kinds described in the
CONTRACT DOCUMENTS and in accordance with the instructions of the
ENGINEER-IN-CHARGE and shall be subjected from time to time to such
test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at
the place of manufacture or fabrication or on the site or at all or any such
places. The CONTRACTOR shall provide assistance, instruments, labour
and materials as are normally required for examining, measuring and
testing any workmanship as may be selected and required by the
ENGINEER-IN-CHARGE.

All the tests that will be necessary in connection with the execution of the
WORK as decided by the ENGINEER- IN-CHARGE shall be carried out at
the field testing laboratory of the EMPLOYER by paying the charges as
decided by the EMPLOYER from time to time. In case of non- availability of
testing facility with the EMPLOYER, the required test shall be carried out at
the cost of CONTRACTOR at Government or any other testing laboratory
as directed by ENGINEER-IN-CHARGE.

If any tests are required to be carried out in conjunction with the WORK or
materials or workmanship not supplied by the CONTRACTOR, such tests
shall be carried out by the CONTRACTOR as per instructions of
ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the
EMPLOYER.

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for
approval, when requested or if required by the specifications, adequate
samples of all materials and finished to be used in the WORK. Such
samples shall be submitted before the WORK is commenced and in ample
time to permit tests and examinations thereof. All materials furnished and
finishes applied in actual WORK shall be fully equal to the approved
samples.

If it shall appear to the ENGINEER-IN-CHARGE that any work has been
executed with unsound, imperfect or unskilled workmanship, or with
materials of any inferior description, or that any materials or articles
provided by the CONTRACTOR for the execution of the WORK are
unsound, or of a quality inferior to that contracted for, or otherwise not in
accordance with the CONTRACT, the CONTRACTOR shall on demand in
writing from the ENGINEER-IN-CHARGE or his authorised representative
specifying the WORK, materials or articles complained of notwithstanding
that the same may have been inadvertently passed, certified and paid for,
forthwith rectify or remove and reconstruct the WORK so specified and
provide other proper and suitable materials or articles at his own cost and in
the event of failure to do so within the period specified by the
ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR
shall be liable to pay compensation at the rate of 1 % (One percent) of the
estimated cost of the whole WORK, for every week limited to a maximum
of 10% (ten percent) of the value of the whole WORK, while his failure to do
so shall continue and in the case of any such failure the
ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove
and re-execute the WORK or remove and replaced with others, the
materials or articles complained of to as the case may be at the risk and
expense in all respects of the CONTRACTOR. The decision of the
Engineering-in-charge as to any question arising under this clause shall be
final and conclusive.

i) Subject to the provisions of sub-para (ii) of this clause, the
CONTRACTOR shall, if ordered in writing by the
ENGINEER-IN-CHARGE, or his representative, temporarily
suspend the WORKS or any part thereof for such written
order, proceed with the WORK therein ordered to be
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suspended until, he shall have received a written order to
proceed therewith. The CONTRACTOR shall notbe  entitled to
claim compensation for any loss or damage sustained by him by reason
of temporary suspension of the WORKS aforesaid. An extension of
time for completion, corresponding with the delay caused by any
such  suspension of the WORKS as aforesaid will be granted to
the CONTRACTOR should he apply for the same provided
that the suspension was not consequent to any default or
failure on the part of the CONTRACTOR.

i) In case of suspensions of entire WORK, ordered in writing

by ENGINEER-IN-CHARGE, for a period of more than two
months, the CONTRACTOR shall have the optionto  terminate the
CONTRACT.

Upon failure of the CONTRACTOR to comply with any instructions given in
accordance with the provisions of this CONTRACT the EMPLOYER has the
alternative right, instead of assuming charge of entire WORK, to place
additional labour force, tools, equipments and materials on such parts of the
WORK, as the EMPLOYER may designate or also engage another
CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER
shall deduct from the amount which otherwise might become due to the
CONTRACTOR, the cost of such work and material with ten percent (10%)
added to cover all departmental charges and should the total amount
thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR
shall pay the difference to the EMPLOYER.

The ENGINEER-IN-CHARGE shall have the right to take possession of or
use any completed or partially completed WORK or part of the WORK.
Such possession or use shall not be deemed to be an acceptance of any
work completed in accordance with the CONTRACT agreement. If  such
prior possession or use by the ENGINEER-IN- CHARGE delays the
progress of WORK, equitable adjustment in the time of completion will be
made and the CONTRACT agreement shall be deemed to be modified
accordingly.

The CONTRACTOR shall guarantee the installation/WORK for a period of
12 months from the date of completion of WORK as certified by the
ENGINEER-IN-CHARGE which is indicated in the Completion Certificate.
Any damage or defect that may arise or lie undiscovered at the time of
issue of Completion Certificate, connected in any way with the equipment or
materials supplied by him or in the workmanship, shall be rectified or
replaced by the CONTRACTOR at his own expense as deemed necessary
by the ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE
may carry out such works by other work and deduct actual cost incurred
towards labour, supervision and materials consumables or otherwise plus
100%  towards overheads (of which the  certificate  of
ENGINEER-IN-CHARGE shall be final) from any sums that may then be or
at any time thereafter, become due to the CONTRACTOR or from his
Contract Performance Security, or the proceeds of sale thereof or a
sufficient part on thereof.

If the CONTRACTOR feels that any variation in WORK or in quality of
materials or proportions would be beneficial or necessary to fulfil the
guarantees called for, he shall bring this to the notice of the ENGINEER-
IN-CHARGE in writing.

If during the period of liability any portion of the WORK/equipment, is found
defective and is rectified/ replaced, the period of liability for such equipment/
portion of WORK shall be operative from the date such rectification/
replacement are carried out and Contract Performance Guarantee shall be
furnished separately for the extended period of liability for that portion of
WORK/ equipment only. Notwithstanding the above provisions the
supplier's, guarantees/warantees for the replaced equipment shall also be
passed on to the EMPLOYER.
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80.3 LIMITATION OF LIABILITY

Notwithstanding anything contrary contained herein, the aggregate total
liability of CONTRACTOR under the Agreement or otherwise shall be
limited to 100% of Agreement / Contract Value. However, neither party
shall be liable to the other party for any indirect and consequential
damages, loss of profits or loss of production.

81 Care of works: 81.0 From the commencement to completion of the WORK, the CONTRACTOR
shall take full responsibility for the care for all works including all temporary
works and in case any damages, loss or injury shall happen to the WORK
or to any part thereof or to any temporary works from any cause
whatsoever, shall at his own cost repair and make good the same so that at
completion the WORK shall be in good order and in conformity in every
respects with the requirement of the CONTRACT and the ENGINEER-IN-
CHARGE's instructions.

811 DEFECTS PRIOR TO TAKING OVER:

If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE
shall:

a) Decide that any works done or materials used by the
CONTRACTOR or by any SUB-CONTRACTOR is defective or not
in accordance with the CONTRACT, or that the works or any
portion thereof are defective, or do not fulfill the requirements of
CONTRACT (all such matters being hereinafter, called "Defects' in
this clause), and

b) As soon as reasonably practicable, gives to the
CONTRACTOR notice in writing of the said decision, specifying
particulars of the defects alleged to exist or to have occurred, then
the CONTRACTOR shall at his own expenses and with all speed
make good the defects so specified.

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the
cost of the CONTRACTOR, such steps as may in all circumstances, be
reasonable to make good such defects. The expenditure so incurred by the
EMPLOYER will be recovered from the amount due to the CONTRACTOR.
The decision of the ENGINEER-IN-CHARGE with regard to the amount to
be recovered from the CONTRACTOR will be final and binding on the
CONTRACTOR. As soon as the WORK has been completed in
accordance with the CONTRACT (except in minor respects that do not
affect their use for the purpose for which they are intended and except for
maintenance there of provided in clause 80.1 of General Conditions of
Contract) and have passed the tests on completion, the
ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called
Completion Certificate) in which he shall certify the date on which the
WORK have been so completed and have passed the said tests and the
EMPLOYER shall be deemed to have taken over the WORK on the date so
certified. If the WORK has been divided into various groups in the
CONTRACT, the EMPLOYER shall be entitled to take over any group or
groups before the other or others and there upon the
ENGINEER-IN-CHARGE shall issue a Completion Certificate which will,
however, be for such group or groups so taken over only. In such an event
if the group /section/ part so taken over is related, to the integrated system
of the work, not withstanding date of grant of Completion Certificate for
group/ section/ part. The period of liability in respect of such group/ section/
part shall extend 12 (twelve) months from the date of completion of WORK.

81.2 DEFECTS AFTER TAKING OVER:

In order that the CONTRACTOR could obtain a COMPLETION
CERTIFICATE he shall make good, with all possible speed, any defect
arising from the defective materials supplied by the CONTRACTOR or
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workmanship or any act or omission of the CONTRACT or that may have
been noticed or developed, after the works or groups of the works has been
taken over, the period allowed for carrying out such WORK will be normally
one month. If any defect be not remedied within a reasonable time, the
EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and
expense and deduct from the final bill such amount as may be decided by
the EMPLOYER.

If by reason of any default on the part of the CONTRACTOR a
COMPLETION CERTIFICATE has not been issued in respect of any
portion of the WORK within one month after the date fixed by the
CONTRACT for the completion of the WORK, the EMPLOYER shall be at
liberty to use the WORK or any portion thereof in respect of which a
completion certificate has not been issued, provided that the WORK or the
portion thereof so used as aforesaid shall be afforded reasonable
opportunity for completing these works for the issue of Completion
Certificate.

For works like water-proofing, acid and alkali resisting materials,
pre-construction soil treatment against termite or any other specialized
works etc. the CONTRACTOR  shall invariably ~ engage
SUB-CONTRACTORS who are specialists in the field and firms of repute
and such a SUB-CONTRACTOR shall furnish guarantees for their
workmanship to the EMPLOYER, through the CONTRACTOR. In case
such a SUB-CONTRACTORY/ firm is not prepared to furnish a guarantee to
the EMPLOYER, the CONTRACTOR shall give that guarantee to the
EMPLOYER directly.

The CONTRACTOR undertakes to provide training to Engineering
personnel selected and sent by the EMPLOYER at the works of the
CONTRACTOR without any cost to the EMPLOYER. The period and the
nature of training for the individual personnel shall be agreed upon mutually
between the CONTRACTOR and the EMPLOYER. These engineering
personnel shall be given special training at the shops, where the equipment
will be manufactured and/ or in their collaborator's works and where
possible, in any other plant where equipment manufactured by the
CONTRACTOR or his collaborators is under installation or test to enable
those personnel to become familiar with the equipment being furnished by
the CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the
said engineering personnel.

If during the progress of the WORK, EMPLOYER shall decide and inform in
writing to the CONTRACTOR, that the CONTRACTOR has manufactured
any plant or part of the plant unsound or imperfect or has furnished plant
inferior to the quality specified, the CONTRACTOR on receiving details of
such defects or deficiencies shall at his own expenses within 7 (seven) days
of his receiving the notice, or otherwise within such time as may be
reasonably necessary for making it good, proceed to alter, re-construct or
remove such work and furnish fresh equipments upto the standards of the
specifications. In case the CONTRACTOR fails to do so, EMPLOYER may
on giving the CONTRACTOR 7 (seven) day's notice in writing of his
intentions to do so, proceed to remove the portion of the WORK so
complained of and at the cost of CONTRACTOR's, perform all such works
or furnish all such equipments provided that nothing in the clause shall be
deemed to deprive the EMPLOYER of or affect any rights under the
CONTRACT, the EMPLOYER may otherwise have in respect of such
defects and deficiencies.

The CONTRACTOR's full and extreme liability under this clause shall be
satisfied by the payments to the EMPLOYER of the extra cost, of such
replacements procured including erection/installation as provided for in the
CONTRACT; such extra cost being the ascertained difference between the
price paid by the EMPLOYER for such replacements and the CONTRACT
price portion for such defective plants and repayments of any sum paid by
the EMPLOYER to the CONTRACTOR in respect of such defective plant.
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Should the EMPLOYER not so replace the defective plant the
CONTRACTOR's extreme liability under this clause shall be limited to the

repayment of all such sums paid by the EMPLOYER under the
CONTRACT for such defective plant.

If any action is brought before a Court, Tribunal or any other Authority
against the Employer or an officer or agent of the EMPLOYER, for the
failure, omission or neglect on the part of the CONTRACTOR to perform
any acts, matters, covenants or things under the CONTRACT, or damage
or injury caused by the alleged omission or negligence on the part of the
CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's,
or in connection with any claim based on lawful demands of
SUB-CONTRACTOR's  workmen  suppliers or employees, the
CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER
and/or their representatives harmless from all losses, damages, expenses
or decrees arising out of such action.

CONTRACTOR shall be solely responsible for making available for
executing the WORK, all requisite  CONSTRUCTION EQUIPMENTS,
Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing
Equipment and Appliances, including imports of such equipment etc. as
required. In case of import of the same the rates applicable for levying of
Custom Duty on such Equipment, Tools, & Tackles and the duty drawback
applicable thereon shall be ascertained by the CONTRACTOR from the
concerned authorities of Government of India. It shall be clearly understood
that EMPLOYER shall not in any way be responsible for arranging to obtain
Custom Clearance and/or payment of any duties and/or duty draw backs
etc. for such equipments so imported by the CONTRACTOR and the
CONTRACTOR shall be fully responsible for all taxes, duties and
documentation with regard to the same. Tenderer in his own interest may
contact, for any clarificatons in the matter, concerned
agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and
interpretations thereof shall be solely the responsibility of the
CONTRACTOR.

SECTION-VI Certificates and Payments

87.1

i) CONTRACTOR'S REMUNERATION:

The price to be paid by the EMPLOYER to CONTRACTOR for the
whole of the WORK to be done and for the performance of all the
obligations undertaken by the CONTRACTOR under the
CONTRACT DOCUMENTS shall be ascertained by the
application of the respective Schedule of Rates (the inclusive
nature of which is more particularly defined by way of application
but not of limitation, with the succeeding sub-clause of this clause)
and payment to be made accordingly for the WORK actually
executed and approved by the ENGINEER-IN-CHARGE. The
sum so ascertained shall (excepting only as and to the extent
expressly provided herein) constitute the sole and inclusive
remuneration of the CONTRACTOR under the CONTRACT and
no further or other payment whatsoever shall be or become due or
payable to the CONTRACTOR under the CONTRACT.

ii) SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRACTOR shall remain firm
till the issue of FINAL CERTIFICATE and shall not be subject to
escalation. Schedule of Rates shall be deemed to include and
cover all costs, expenses and liabilities of every description and all
risks of every kind to be taken in executing, completing and
handing over the WORK to the EMPLOYER by the
CONTRACTOR. The CONTRACTOR shall be deemed to have
known the nature, scope, magnitude and the extent of the WORK
and materials required though the CONTRACT DOCUMENT may
not fully and precisely furnish them. Tenderer's shall make such
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provision in the Schedule of Rates as he may consider necessary
to cover the cost of such items of WORK and materials as may be
reasonable and necessary to complete the WORK. The opinion of
the ENGINEER-IN-CHARGE as to the items of WORK which are
necessary and reasonable for COMPLETION OF WORK shall be
final and binding on the CONTRACTOR, although the same may
not be shown on or described specifically in CONTRACT
DOCUMENTS.

Generality of this present provision shall not be deemed to cut
down or limit in any way because in certain cases it may and in
other cases it may not be expressly stated that the
CONTRACTOR shall do or perform a work or supply articles or
perform services at his own cost or without addition of payment or
without extra charge or words to the same effect or that it may be
stated or not stated that the same are included in and covered by
the Schedule of Rates.

iii) SCHEDULE OF RATES TO COVER CONSTRUCTION
EQUIPMENTS, MATERIALS, LABOUR ETC.:

Without in any way limiting the provisions of the preceding
sub-clause the Schedule of Rates shall be deemed to include and
cover the cost of all construction equipment, temporary WORK
(except as provided for herein), pumps, materials, labour,
insurance, fuel, consumables, stores and appliances to be
supplied by the CONTRACTOR and all other matters in
connection with each item in the Schedule of Rates and the
execution of the WORK or any portion thereof finished, complete
in every respect and maintained as shown or described in the
CONTRACT DOCUMENTS or as may be ordered in writing
during the continuance of the CONTRACT.

iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS
AND CLAIMS:

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be
deemed to include and cover the cost of all royalties and fees for
the articles and processes, protected by letters, patent or
otherwise incorporated in or used in connection with the WORK,
also all royalties, rents and other payments in connection with
obtaining materials of whatsoever kind for the WORK and shall
include an indemnity to the EMPLOYER which the
CONTRACTOR hereby gives against all actions, proceedings,
claims, damages, costs and expenses arising from the
incorporation in or use on the WORK of any such articles,
processes or materials, octroi or other municipal or local Board
Charges, if levied on materials, equipment or machineries to be
brought to site for use on WORK shall be borne by the
CONTRACTOR.

V) SCHEDULE OF RATES TO COVER TAXES AND DUTIES:

No exemption or reduction of Customs Duties, Excise Duties,
Sales Tax, Sales Tax on works Contract quay or any port dues,
transport charges, stamp duties or Central or State Government or
local Body or Municipal Taxes or duties, taxes or charges (from or
of any other body), whatsoever, will be granted or obtained, all of
which expenses shall be deemed to be included in and covered by
the Schedule or Rates. The CONTRACTOR shall also obtain and
pay for all permits or other privileges necessary to complete the
WORK.

Vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY:
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The Schedule of Rates shall be deemed to include and cover the
risk of all possibilities of delay and interference with the
CONTRACTOR's conduct of WORK which occur from any causes
including orders of the EMPLOYER in the exercise of his power

and on account of extension of time granted due to various
reasons and for all other possible or probable causes of delay.

vii) SCHEDULE OF RATES CANNOT BE ALTERED:

For WORK under unit rate basis, no alteration will be allowed in
the Schedule of Rates by reason of works or any part of them
being modified, altered, extended, diminished or committed. The
Schedule of Rates are fully inclusive of rates which have been
fixed by the CONTRACTOR and agreed to by the EMPLOYER
and cannot be altered.

For lumpsum CONTRACTS, the payment will be made according
to the WORK actually carried out, for which purpose an item wise,
or work wise Schedule of Rates shall be furnished, suitable for
evaluating the value of WORK done and preparing running
account bill.

Payment for any additional work which is not covered in the
Schedule of Rates, shall only be released on issuance of change
order.

88 Procedure for measurementand  88.1 BILLING PROCEDURE:
billing of work in progress:

Following procedures shall be adopted for billing of works executed by the
CONTRACTOR.

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement
sheets supplied by EMPLOYER and submitted to
EMPLOYER/CONSULTANT for scrutiny and passing.

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements
recorded on the sheets and shall certify correctness of the same on the
measurement sheets.

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the
comprehensive checks in accordance with the terms and conditions of the
CONTRACTS, within 7 days of submission of the bills, complete in all
respects and send the same to the Employer to effect payment to the
CONTRACTOR.

88.1.4 GAIL shall make all endeavour to make payments of undisputed amount of
the bills submitted based on the joint measurements within 15 (Fifteen)
days from the date of certification by the Engineer-in-Charge.

88.1.5 Measurements shall be recorded as per the methods of measurement spelt
out in EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT
DOCUMENT. EMPLOYER/CONSULTANT shall be fully responsible for
checking the measurements quantitatively and qualitatively as recorded in
the Measurement Books/ Bills.

88.1.6 While preparing the final bills overall measurements will not be taken again.
Only volume of work executed since the last measured bill alongwith
summary of final measurements will be considered for the final bill.
However, a detailed check shall be made as to missing measurements and
in case there are any missing items or measurements the same shall be
recorded.

88.1.7 COMPUTERISED BILLING SYSTEM : GAIL (India) Limited has introduced
Computerised Billing System whereby when the Bills are submitted in GAIL
by a Contractor, a receipt number is generated. The Contractor can know
the status of the Bill through GAIL’s website.
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Do

GAIL
SECURED ADVANCE ON MATERIAL:

Unless otherwise provided elsewhere in the tender, no "Secured Advance'
on security of materials brought to site for execution of contracted items(s)
shall be paid to the Contractor whatsoever.

DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode of measurement not covered by the
CONTRACT to be adopted for any item of WORK, mode of measurement
as per latest Indian Standard Specifications shall be followed.

ROUNDING OF AMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in every
certificate prepared for payment, sum of less than 50 paise shall be omitted
and the total amount on each certificate shall be rounded off to the nearest
rupees, i.e., sum of less than 50 paise shall be omitted and sums of 50
paise and more upto one rupee shall be reckoned as one rupee.

The payment against any Lumpsum item shall be made only on completion

of that item as per the provision of the CONTRACT after certification by

ENGINEER-IN-CHARGE.
All running account payments shall be regarded as payment by way of advance
against the final payment only and not as payments for WORK actually done
and completed and shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
re-erected or be considered as an admission of the due performance of the
CONTRACT, or any part thereof, in this respect, or of the accurring of any claim
by the CONTRACTOR, nor shall it conclude, determine or affect in any way the
powers of the EMPLOYER under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise, or in any other way vary
or affect the CONTRACT. The final bill shall be submitted by the
CONTRACTOR within one month of the date of physical completion of the
WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the
measurement and of total amount payable for the WORK accordingly shall be
final and binding on all parties

Should the CONTRACTOR consider that he is entitled to any extra
payment for any extra/additional WORKS or MATERIAL change in original
SPECIFICATIONS carried out by him in respect of WORK he shall forthwith
give notice in writing to the ENGINEER-IN-CHARGE that he claims extra
payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon
which CONTRACTOR bases such claims and such notice shall contain full
particulars of the nature of such claim with full details of amount claimed.
Irrespective of any provision in the CONTRACT to the contrary, the
CONTRACTOR must intimate his intention to lodge claim on the
EMPLOYER within 10 (ten) days of the commencement of happening of the
event and quantify the claim within 30 (thirty) days, failing which the
CONTRACTOR will lose his right to claim any
compensation/reimbursement/damages etc. or refer the matter to
arbitration. Failure on the part of CONTRACTOR to put forward any claim
without the necessary particulars as above within the time above specified
shall be an absolute waiver thereof. No omission by EMPLOYER to reject
any such claim and no delay in dealing therewith shall be waiver by
EMPLOYER of any of this rights in respect thereof.

ENGINEER-IN-CHARGE shall review such claims within a reasonably
period of time and cause to discharge these in a manner considered
appropriate after due deliberations thereon. However, CONTRACTOR
shall be obliged to carry on with the WORK during the period in which his
claims are under consideration by the EMPLOYER, irrespective of the
outcome of such claims, where additional payments for WORKS
considered extra are justifiable in accordance with the CONTRACT
provisions, EMPLOYER shall arrange to release the same in the same
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manner as for normal WORK payments. Such of the extra works so
admitted by EMPLOYER shall be governed by all the terms, conditions,
stipulations and specifications as are applicable for the CONTRACT. The
rates for extra works shall generally be the unit rates provided for in the
CONTRACT. In the event unit rates for extra works so executed are not
available as per CONTRACT, payments may either be released on day
work basis for which daily/hourly rates for workmen and hourly rates for
equipment rental shall apply, or on the unit rate for WORK executed shall
be derived by interpolation/ extrapolation of unit rates already existing in the
CONTRACT. In all the matters pertaining to applicability of rate and
admittance of otherwise of an extra work claim of CONTRACTOR the
decision of ENGINEER-IN-CHARGE shall be final and binding.

No payment shall be made for works estimated to cost less than
Rs.10,000/- till the whole of the work shall have been completed and a
certificate of completion given. But in case of works estimated to cost more
than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be
entitled to receive a monthly payment proportionate to the part thereof
approved and passed by the ENGINEER-IN-CHARGE, whose certificate of
such approval and passing of the sum so payable shall be final and
conclusive against the CONTRACTOR. This payment will be made after
making necessary corrections/deductions as stipulated elsewhere in the
CONTRACT DOCUMENT for materials, Contract Performance Security,
taxes etc.

Payment due to the CONTRACTOR shall be made by the EMPLOYER by
Account Payee cheque forwarding the same to registered office or the
notified office of the CONTRACTOR. In no case will EMPLOYER be
responsible if the cheque is mislaid or misappropriated by unauthorised
person/persons. In all cases, the CONTRACTOR shall present his bill duly
pre-receipted on proper revenue stamp payment shall be made in Indian
Currency.

In general payment of final bill shall be made to CONTRACTOR within 60
days of the submission of bill on joint measurements, after completion of all
the obligations under the CONTRACT.

Receipt for payment made on account of work when executed by a firm,
must be signed by a person holding due power of attorney in this respect on
behalf of the CONTRACTOR, except when the CONTRACTOR's are
described in their tender as a limited company in which case the receipts
must be signed in the name of the company by one of its principal officers
or by some other person having authority to give effectual receipt for the
company.

APPLICATION FOR COMPLETION CERTIFICATE:

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall
be eligible to apply for COMPLETION CERTIFICATE.

The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR
the COMPLETION CERTIFICATE within one month after receiving any
application therefore from the CONTRACTOR after verifying from the
completion documents and satisfying himself that the WORK has been
completed in accordance with and as set out in the construction and
erection drawings, and the CONTRACT DOCUMENTS.

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is
eligible to present the final bill for the WORK executed by him under the
terms of CONTRACT.

COMPLETION CERTIFICATE:

Within one month of the completion of the WORK in all respects, the
CONTRACTOR shall be furnished with a certificate by the
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ENGINEER-IN-CHARGE of such completion, but no certificate shall be
given nor shall the WORK be deemed to have been executed until all
scaffolding, surplus materials and rubbish is cleared off the SITE completely
nor untl the WORK shall have been measured by the
ENGINEER-IN-CHARGE whose measurement shall be binding and
conclusive. The WORKS will not be considered as complete and taken
over by the EMPLOYER, until all the temporary works, labour and staff
colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE.

If the CONTRACTOR fails to comply with the requirements of this clause on
or before the date fixed for the completion of the WORK, the
ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR
remove such scaffolding, surplus materials and rubbish and dispose off the
same as he thinks fit and clean off such dirt as aforesaid, and the
CONTRACTOR shall forthwith pay the amount of all expenses so incurred
and shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realised by the sale
thereof.

COMPLETION CERTIFICATE DOCUMENTS:

For the purpose of Clause 94.0 the following documents will be deemed to
form the completion documents:

i) The technical documents according to which the WORK
was carried out.

ii) Six (6) sets of construction drawings showing therein the
modification and correction made during the course of execution
and signed by the ENGINEER-IN-CHARGE.

iii) COMPLETION CERTIFICATE for "'embedded' and “covered'

up work.

iv) Certificates of final levels as set out for various works.

V) Certificates of tests performed for various WORKS.

Vi) Material appropriation, Statement for the materials issued
by the EMPLOYER for the WORK and list of surplus ~ materials

returned to the EMPLOYER's store duly supported by necessary

documents.

Upon expiry of the period of liability and subject to the
ENGINEER-IN-CHARGE being satisfied that the WORKS have been duly
maintained by the CONTRACTOR during monsoon or such period as
hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has
in all respect duly made-up any subsidence and performed all his
obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall
(without prejudice to the rights of the EMPLOYER to retain the provisions of
relevant Clause hereof) otherwise give a certificate herein referred to as the
FINAL CERTIFICATE to that effect and the CONTRACTOR shall not be
considered to have fulfilled the whole of his obligations under CONTRACT
until FINAL CERTIFICATE shall have been given by the ENGINEER-IN-
CHARGE notwithstanding any previous entry upon the WORK and taking
possession, working or using of the same or any part thereof by the
EMPLOYER.

Except the FINAL CERTIFICATE, no other certificates or payments against
a certificate or on general account shall be taken to be an admission by the
EMPLOYER of the due performance of the CONTRACT or any part thereof
or of occupancy or validity of any claim by the CONTRACTOR.

All costs, damages or expenses which EMPLOYER may have paid or
incurred, which under the provisions of the CONTRACT, the
CONTRACTOR s liable/will be liable, will be claimed by the EMPLOYER.
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All such claims shall be billed by the EMPLOYER to the CONTRACTOR
regularly as and when they fall due. Such claims shall be paid by the
CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding
bills and if not paid by the CONTRACTOR within the said period, the
EMPLOYER may, then, deduct the amount from any moneys due i.e.,
Contract Performance Security or becoming due to the CONTRACTOR
under the CONTRACT or may be recovered by actions of law or otherwise,
if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.

SECTION-VII Taxes and Insurance

98 Taxes, Duties, Octroi etc: 98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive
liability for the payment of any and all Taxes, Duties, including Excise duty,
octroi etc. now or hereafter imposed, increased, modified, all the sales
taxes, duties, octrois etc. now in force and hereafter increased, imposed or
modified, from time to time in respect of WORKS and materials and all
contributions and taxes for unemployment compensation, insurance and
old age pensions or annuities now or hereafter imposed by any Central or
State Government authorities which are imposed with respect to or covered
by the wages, salaries, or other compensations paid to the persons
employed by the CONTRACTOR and the CONTRACTOR shall be
responsible for the compliance of all SUB-CONTRACTORS, with all
applicable Central, State, Municipal and local law and regulation and
requirement of any Central, State or local Government agency or authority.
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER
harmless from any liability or penalty which may be imposed by the Central,
State or Local authorities by reason or any violation by CONTRACTOR or
SUB-CONTRACTOR of such laws, suits or proceedings that may be
brought against the EMPLOYER arising under, growing out of, or by
reason of the work provided for by this CONTRACT, by third parties, or by
Central or State Government authority or any administrative sub-division
thereof.

Tax deductions will be made as per the rules and regulations in force in
accordance with acts prevailing from time to time.

99 Sales tax/turnover tax: 99.1 Tenderer should quote all inclusive prices including the liability of Sales
Tax/Turnover Tax whether on the works contract as a whole or in respect
of bought out components used by the CONTRACTOR in execution of the
CONTRACT. EMPLOYER shall not be responsible for any such liability of
the CONTRACTOR in respect of this CONTRACT.

100 Statutory variations 100.1 Tenderer should quote prices inclusive of excise-duty and sales tax
applicable on finished product. Any statutory variations in Excise Duty and
sales tax on finished product during the contractual completion period,
shall be to the Employer's account for which the Contractor will furnish
documentary evidence(s) in support of their claims to GAIL. However, any
increase in the rate of these taxes and duties (E.D. and S.T.) beyond
the contractual completion period shall be to Contractor's account and
any decrease shall be passed on to GAIL.

101 Insurance: 101.1 GENERAL

CONTRACTOR shall at his own expense arrange secure and maintain
insurance with reputable insurance companies to the satisfaction of the
EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance
as may be necessary and to its full value for all such amounts to protect the
WORKS in progress from time to time and the interest of EMPLOYER
against all risks as detailed herein. The form and the limit of such
TENDER No. GAIL/39288/024/ND/C&P-HR/12FOR DESIGN, ENGINEERING, MANUFACTURE, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF OF 1 No. LIFT AT
GAIL GUEST HOUSE AT SDA, NEW DELHI

Page 96 of 142



G
EAalL
insurance, as defined here in together with the under works thereof in each
case should be as acceptable to the EMPLOYER. However, irrespective of
work acceptance the responsibility to maintain adequate insurance
coverage at all times during the period of CONTRACT shall be that of
CONTRACTOR alone. CONTRACTOR's failure in this regard shall not
relieve him of any of his responsibilities and obligations under CONTRACT.

Any loss or damage to the equipment, during ocean transportation,
port/custom clearance, inland and port handling, inland transportation,
storage, erection and commissioning till such time the WORK is taken over
by EMPLOYER, shall be to the account of CONTRACTOR.
CONTRACTOR shall be responsible for preferring of all claims and make
good for the damage or loss by way of repairs and/or replacement of the
parts of the Work damaged or lost. CONTRACTOR shall provide the
EMPLOYER with a copy of all insurance policies and documents taken out
by him in pursuance of the CONTRACT. Such copies of document shall
be submitted to the EMPLOYER immediately upon the CONTRACTOR
having taken such insurance coverage. CONTRACTOR shall also inform
the EMPLOYER at least 60(Sixty) days in advance regarding the expiry
cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the
purpose of replacement of equipment lost in transit and/or during erection,
shall be made available by the EMPLOYER. CONTRACTOR shall,
however, be responsible for obtaining requisite licences, port clearances
and other formalities relating to such import. The risks that are to be
covered under the insurance shall include, but not be limited to the loss or
damage in handling, transit, theft, pilferage, riot, civil commotion, weather
conditions, accidents of all kinds, fire, war risk (during ocean transportation
only) etc. The scope of such insurance shall cover the entire value of
supplies of equipments, plants and materials to be imported from time to
time.

All costs on account of insurance liabilities covered under CONTRACT wiill
be to CONTRACTOR's account and will be included in VALUE OF
CONTRACT. However, the EMPLOYER may from time to time, during the
currency of the CONTRACT, ask the CONTRACTOR in writing to limit the
insurance coverage risk and in such a case, the parties to the CONTRACT
will agree for a mutual settlement, for reduction in VALUE OF CONTRACT
to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian
Insurance Companies, including marine Insurance during ocean
transportation.

i) EMPLOYEES STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and
exclusive liability for the compliance with all obligations imposed
by the Employee State Insurance Act 1948 and the
CONTRACTOR further agrees to defend, indemnify and hold
EMPLOYER harmless for any liability or penalty which may be
imposed by the Central, State or Local authority by reason of any
asserted violation by CONTRACTOR or SUB-CONTRACTOR of
the Employees' State Insurance Act, 1948, and also from all
claims, suits or proceeding that may be brought against the
EMPLOYER arising under, growing out of or by reasons of the
work provided for by this CONTRACTOR, by third parties or by
Central or State Government authority or any political sub-
division thereof.

The CONTRACTOR agrees to fill in with the Employee's State
Insurance Corporation, the Declaration Forms, and all forms
which may be required in respect of the CONTRACTOR's or
SUB- CONTRACTOR's employees, who are employed in the
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WORK provided for or those covered by ESI from time to time
under the Agreement. The CONTRACTOR shall deduct and
secure the agreement of the SUB- CONTRACTOR to deduct the
employee's contribution as per the first schedule of the
Employee's State Insurance Act from wages and affix the
Employees Contribution Card at wages payment intervals. The
CONTRACTOR shall remit and secure the agreement of
SUB-CONTRACTOR to remit to the State Bank of India,
Employee's State Insurance Corporation Account, the Employee's
contribution as required by the Act. The CONTRACTOR agrees
to maintain all cards and Records as required under the Act in
respect of employees and payments and the CONTRACTOR
shall secure the agreement of the SUB- CONTRACTOR to
maintain such records. Any expenses incurred for the
contributions, making contributions or maintaining records shall
be to the CONTRACTOR's or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary
from the total VALUE OF CONTRACT until the CONTRACTOR
shall furnish satisfactory proof that all contributions as required by
the Employees State Insurance Act, 1948, have been paid. This
will be pending on the CONTRACTOR when the ESI Act is
extended to the place of work.

ii) WORKMEN COMPENSATION AND EMPLOYER'S
LIABILITY INSURANCE:

Insurance shall be effected for all the CONTRACTOR's
employees engaged in the performance of this CONTRACT. If
any of the work is sublet, the CONTRACTOR shall require the
SUB-CONTRACTOR to provide workman's Compensation and
employer's liability insurance for the later's employees if such
employees are not covered under the CONTRACTOR's
Insurance.

ACCIDENT OR INJURY TO WORKMEN:

The EMPLOYER shall not be liable for or in respect of any
damages or compensation payable at law in respect or in
consequence of any accident or injury to any workman or other
person in the Employment of the CONTRACTOR or any
SUB-CONTRACTOR save and except an accident or injury
resulting from any act or default of the EMPLOYER, his agents or
servants and the CONTRACTOR shall indemnify and keep
indemnified the EMPLOYER against all such damages and
compensation (save and except and aforesaid) and against all
claims, demands, proceeding, costs, charges and expenses,
whatsoever in respect or in relation thereto.

TRANSIT INSURANCE

In respect of all items to be transported by the CONTRACTOR to the

SITE of

WORK, the cost of transit insurance should be borne by the

CONTRACTOR and the quoted price shall be inclusive of this cost.

V)

COMPREHENSIVE AUTOMOBILE INSURANCE

This insurance shall be in such a form as to protect the Contractor
against all claims for injuries, disability, disease and death to members
of public including EMPLOYER’s men and damage to the property of
others arising from the use of motor vehicles during on or off the “site’
operations, irrespective of the Employership of such vehicles.

)
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a) This insurance shall protect the Contractor against all
claims arising from injuries, disabilities, disease or
death of member of public or damage to property of
others due to any act or omission on the part of the
Contractor, his agents, his employees, his
representatives and Sub-Contractor's or from riots,
strikes and civil commotion.

b) Contractor shall take suitable Group Personal Accident
Insurance Cover for taking care of injury, damage or any
other risks in respect of his Engineers and other
Supervisory staff who are not covered under Employees
State Insurance Act.

) The policy shall cover third party liability. The third party
(liability shall cover the loss/ disablement of human life
(person not belonging to the Contractor) and also cover
the risk of damage to others materials/ equipment/
properties  during  construction,  erection and
commissioning at site. The value of third party liability
for compensation for loss of human life or partial/full
disablement shall be of required statutory value but not
less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full
disablement and Rs. 1 lakh per partial disablement and
shall nevertheless cover such compensation as may be
awarded by Court by Law in India and cover for damage
to others equipment/ property as approved by the
Purchaser. However, third party risk shall be maximum
to Rs. 10(ten) lakhs to death.

d) The Contractor shall also arrange suitable insurance to
cover damage, loss, accidents, risks etc., in respect of
all his plant, equipments and machinery, erection tools &
tackles and all other temporary attachments brought by
him at site to execute the work.

e) The Contractor shall take out insurance policy in the joint
name of EMPLOYER and Contractor from one or more
nationalised insurance company from any branch office
at Project site.

f) Any such insurance requirements as are hereby
established as the minimum policies and coverages
which Contractor must secure and keep in force must be
complied with, Contrator shall at all times be free to
obtain additional or increased coverages at Contractor's
sole expenses.

vii) ANY OTHER INSURANCE REQUIRED UNDER LAW
OR REGULATIONS OR BY EMPLOYER:

CONTRACTOR shall also carry and maintain any and all other
insurance(s) which he may be required under any law or
regulation from time to time without any extra cost to
EMPLOYER. He shall also carry and maintain any other
insurance which may be required by the EMPLOYER.

102 Damage to Property or to any 102.1 ) CONTRACTOR shall be responsible for making good to
Person or any Third Party the satisfaction of the EMPLOYER any loss or any damage
to structures and properties belonging to the  EMPLOYER  or  being
executed or procured or being procured by the EMPLOYER or of
other agencies withinin ~ the premises of all the work of the
EMPLOYER, if such loss or damage is due to fault and/or the
negligence or willful acts or omission of the CONTRACTOR, his
employees, agents, representatives or
SUB-CONTRACTORSs.
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SECTION-VIII
103 Labour laws: 103.1 i)

ii)
iii)
iv)
v)
Vi)
vii)
viii)

i)

The CONTRACTOR shall take sufficient care in moving his
plants, equipments and materials from one place to another so
that they do not cause any damage to any person or to the
property of the EMPLOYER or any third party including overhead
and underground cables and in the event of any damage
resulting to the property of the EMPLOYER or of a third party
during the movement of the aforesaid plant, equipment or
materials the cost of such damages including eventual loss of
production, operation or services in any plant or establishment as
estimated by the EMPLOYER or ascertained or demanded by
the third party shall be borne by the CONTRACTOR. Third party
liability risk shall be Rupees One lakh for single accident and
limited to Rupees Ten lakhs.

The CONTRACTOR shall indemnify and keep the EMPLOYER
harmless of all claims for damages to property other than
EMPLOYER's property arising under or by reason of this
agreement, if such claims result from the fault and/or negligence
or willful acts or omission of the CONTRACTOR, his employees,
agents, representative of SUB-CONTRACTOR.

Labour Laws

No labour below the age of 18 (eighteen) years shall be employed on
the WORK.

The CONTRACTOR shall not pay less than what is provided under
law to labourers engaged by him on the WORK.

The CONTRACTOR shall at his expense comply with all labour
laws and keep the EMPLOYER indemnified in respect thereof.

The CONTRACTOR shall pay equal wages for men and women in
accordance with applicable labour laws.

If the CONTRACTOR is covered under the Contract labour
(Regulation and Abolition) Act, he shall obtain a licence from licensing
authority (i.e. office of the labour commissioner) by payment of
necessary prescribed fee and the deposit, if any, before starting the
WORK under the CONTRACT. Such fee/deposit shall be borne by
the CONTRACTOR.

The CONTRACTOR shall employ labour in sufficient numbers either
directly or through SUB- CONTRACTOR's to maintain the required
rate of progress and of quality to ensure workmanship of the degree
specified in the CONTRACT and to the satisfaction of the
ENGINEER-IN-CHARGE.

The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the
distribution return of the number and description, by trades of the work
people employed on the works. The CONTRACTOR shall also
submit on the 4th and 19th of every month to the
ENGINEER-IN-CHARGE a true statement showing in respect of the
second half of the preceding month and the first half of the current
month (1) the accidents that occurred during the said fortnight
showing the circumstances under which they happened and the
extent of damage and injury caused by them and (2) the number of
female workers who have been allowed Maternity Benefit as
provided in the Maternity Benefit Act 1961 on Rules made thereunder
and the amount paid to them.

The CONTRACTOR shall comply with the provisions of the payment
of Wage Act 1936, Employee Provident Fund Act 1952, Minimum
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Wages Act 1948. Employers Liability Act 1938. Workmen's
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity
Benefit Act 1961 and Contract Labour Regulation and Abolition Act
1970, Employment of Children Act 1938 or any modifications thereof

or any other law relating thereto and rules made thereunder from time
to time.

iX) The ENGINEER-IN-CHARGE shall on a report having been made by
an Inspecting Officer as defined in Contract Labour (Regulation and
Abolition) Act 1970 have the power to deduct from the money due to
the CONTRACTOR any sum required or estimated to be required for
making good the loss suffered by a worker or workers by reason of
non- fulfilment of the Conditions of the Contract for the benefit of
workers, non-payment of wages or of deductions made from his or
their wages which are not justified by the terms of the Contract or
non-observance of the said regulations.

X) The CONTRACTOR shall indemnify the EMPLOYER against any
payments to be made under and for the observance of the provisions
of the aforesaid Acts without prejudice to his right to obtain indemnity
from his SUB-CONTRACTOR's. In the event of the CONTRACTOR
committing a default or breach of any of the provisions of the
aforesaid Acts as amended from time to time, of furnishing any
information or submitting or filing and Form/ Register/ Slip under the
provisions of these Acts which is materially incorrect then on the
report of the inspecting Officers, the CONTRACTOR shall without
prejudice to any other liability pay to the EMPLOYER a sum not
exceeding Rs.50.00 as Liquidated Damages for every default, breach
or furnishing, making, submitting, filling materially incorrect statement
as may be fixed by the ENGINEER-IN- CHARGE and in the event of
the CONTRACTOR's default continuing in this respect, the Liquidated
Damages may be enhanced to Rs.50.00 per day for each day of
default subject to a maximum of one percent of the estimated cost of
the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct
such amount from bills or Contract Performance Security of the
CONTRACTOR and credit the same to the Welfare Fund constitute
under these acts. The decision of the ENGINEER-IN-CHARGE in this
respect shall be final and binding.

104  Implementation of 104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act,
apprentices act, 1961: 1961 and the Rules and Orders issued thereunder from time to time. If he fails
to do so, his failure will be a breach of the CONTRACT and the
ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The
CONTRACTOR shall also be liable for any pecuniary liability arising on account
of any violation by him of the provisions, of the Act.

105 Contractor to indemnify the  105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every
employer: member, office and employee of the EMPLOYER, also the
ENGINEER-IN-CHARGE and his staff against all actions,
proceedings, claims, demands, costs and expenses whatsoever
arising out of or in connection with the matters referred to in Clause
102.0 and elsewhere and all actions, proceedings, claims, demands,
costs and expenses which may be made against the EMPLOYER for
or in respect of or arising out of any failure by the CONTRACTOR in
the performance of his obligations under the CONTRACT
DOCUMENT. The EMPLOYER shall not be liable for or in respect of
or arising out of any failure by the CONTRACTOR in the performance
of his obligations under the CONTRACT DOCUMENT. The
EMPLOYER shall not be liable for or in respect of any demand or
compensation payable by law in respect or in consequence of any
accident or injury to any workmen or other person. In the
employment of the CONTRACTOR or his SUB-CONTRACTOR the
CONTRACTOR shall indemnify and keep indemnified the
EMPLOYER against all such damages and compensations and
against all claims, damages, proceedings, costs, charges and

expenses whatsoever in respect thereof or in relation thereto.
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ii) PAYMENT OF CLAIMS AND DAMAGES:

Should the EMPLOYER have to pay any money in respect of such
claims or demands as aforesaid the amount so paid and the costs
incurred by the EMPLOYER shall be charged to and paid by the
CONTRACTOR and the CONTRACTOR shall not be at liberty to
dispute or question the right of the EMPLOYER to make such
payments notwithstanding the same, may have been made without
the consent or authority or in law or otherwise to the contrary.

iii) In every case in which by virtue of the provisions of Section 12,
Sub-section (i) of workmen's compensation Act, 1923 or other
applicable provision of Workmen Compensation Act or any other Act,
the EMPLOYER is obliged to pay compensation to a workman
employed by the CONTRACTOR in execution of the WORK, the
EMPLOYER will recover from the CONTRACTOR the amount of the
compensation so paid, and without prejudice to the rights of
EMPLOYER under Section 12, Sub- section (2) of the said act,
EMPLOYER shall be at liberty to recover such amount or any part
thereof by deducting it from the Contract Performance Security or
from any sum due to the CONTRACTOR whether under this
CONTRACT or otherwise. The EMPLOYER shall not be bound to
contest any claim made under Section 12, Sub-section (i) of the said
act, except on the written request of the CONTRACTOR and upon
his giving to the EMPLOYER full security for all costs for which the
EMPLOYER might become liable in consequence of contesting such

claim.
106 Health and sanitary 106.1 In respect of all labour directly or indirectly employed in the WORKS for the
arrangements for workers: performance of the CONTRACTOR's part of this agreement, the

CONTRACTOR shall comply with or cause to be complied with all the rules and
regulations of the local sanitary and other authorities or as framed by the
EMPLOYER from time to time for the protection of health and sanitary
arrangements for all workers.

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as
electricity, water and other sanitary and health arrangements. The
CONTRACTOR shall also provide necessary surface transportation to the
place of work and back to the colony for their personnel accommodated in the
labour colony.

SECTION-IX  Applicable Laws and Settlement of Disputes

107 Dispute Resolution 107.1 GAIL (India) Limited has framed the Conciliation Rules 2010 in conformity with
& Arbitration: supplementary to Part — Ill of the Indian Arbitration and Conciliation Act 1996 for
speedier, cost effective and amicable settlement of disputes through conciliation. A
copy of the said rules made available on GAIL’s web site www.gailonline.com for
reference. Unless otherwise specified, the matters where decision of the Engineer-
in-Charge is deemed to be final and binding as provided in the Agreement and the
issues/disputes which cannot be mutually resolved within a reasonable time, all
disputes shall be settled in accordance with the Conciliation Rules 2010.

107.2 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst the
Parties arising under/out offin connection with this contract shall be settled in
accordance with the afore said rules.

107.3 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party
(ies) in writing about such a dispute(s) / difference(s) / issue(s) between / amongst
the Parties and that such a Party wishes to refer the
dispute(s)/difference(s)/issue(s) to Conciliation. Such Invitation for Conciliation
shall contain sufficient information as to the dispute(s)/difference(s)/issue(s) to
enable the other Party (ies) to be fully informed as to the nature of the
dispute(s)/difference(s)/issue(s), the amount of monetary claim, if any, and
apparent cause(s) of action.
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107.4 Conciliation proceedings commence when the other Party(ies) accept(s) the

invitation to conciliate and confirmed in writing. If the other Party (ies) reject(s) the
invitation, there will be no conciliation proceedings.

107.5 If the Party initiating conciliation does not receive a reply within thirty days from the
date on which he/she sends the invitation, or within such other period of time as
specified in the invitation, he/she may elect to treat this as a rejection of the
invitation to conciliate. If he/she so elects, he/she shall inform the other Party(ies)
accordingly.

107.6 Where Invitation for Conciliation has been furnished, the Parties shall attempt to
settle such dispute(s) amicably under Part-lll of the Indian Arbitration and
Conciliation Act, 1996 and GAIL (India) Limited Conciliation Rules, 2010. It would
be only after exhausting the option of Conciliation as an Alternate Dispute
Resolution Mechanism that the Parties hereto shall go for Arbitration. For the
purpose of this clause, the option of ‘Conciliation’ shall be deemed to have been
exhausted, even in case of rejection of ‘Conciliation’ by any of the Parties.

107.7 The cost of Conciliation proceedings including but not limited to fees for
Conciliator(s), Airfare, Local Transport, Accommodation, cost towards conference
facility etc. shall be borne by the Parties equally.

107.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same
during the pendency of Conciliation proceedings. The Settlement Agreement, as
and when reached/agreed upon, shall be signed between the Parties and
Conciliation proceedings shall stand terminated on the date of the Settlement
Agreement.

107.9  Unless otherwise specified, the matters where decision of the Engineer-in-
Charge is deemed to be final and binding as provided in the Agreement and the
issues/disputes which cannot be mutually resolved within a reasonable time, all
disputes shall be referred to arbitration by Sole Arbitrator.

The Employer [GAIL (India) Ltd.] shall suggest a panel of three independent
and distinguished persons to the bidder/contractor/supplier/buyer (as the
case may be) to select any one among them to act as the Sole Arbitrator.

In the event of failure of the other parties to select the Sole Arbitrator within
30 days from the receipt of the communication suggesting the panel of
arbitrators, the right of selection of the sole arbitrator by the other party shall
stand forfeited and the EMPLOYER (GAIL) shall have discretion to proceed
with the appointment of the Sole Arbitrator. The decision of Employer on the
appointment of the sole arbitrator shall be final and binding on the parties.

The award of sole arbitrator shall be final and binding on the parties and
unless directed/awarded otherwise by the sole arbitrator, the cost of
arbitration proceedings shall be shared equally by the parties. The
Arbitration proceedings shall be in English language and venue shall be
New Delhi, India.

Subject to the above, the provisions of (Indian) Arbitration & Conciliation
ACT 1996 and the Rules framed there under shall be applicable. All matter
relating to this contract are subject to the exclusive jurisdiction of the court
situated in the state of Delhi.

Bidders/suppliers/contractors may please note that the Arbitration &
Conciliation Act 1996 was enacted by the Indian Parliament and is based
on United Nations Commission on International Trade Law (UNCITRAL
model law), which were prepared after extensive consultation with Arbitral
Institutions and centers of International Commercial Arbitration. The United
Nations General Assembly vide resolution 31/98 adopted the UNCITRAL
Arbitration rules on 15 December 1976.

107.10 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT DEPARTMENT
AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND
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108  Jurisdiction:

109 General:

110 Safety regulations:

111  First aid and industrial
injuries:

112  General rules:

113 Contractor's barricades:

SECTION-X

109.1

110.1

111.0

112.0

113.0

Do

GAIL
ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS:

"In the event of any dispute or difference between the parties hereto, such
dispute or difference shall be resolved amicably by mutual consultation or
through the good offices of empowered agencies of the Government. If such
resolution is not possible, then, the unresolved dispute or difference shall be
referred to arbitration of an arbitrator to be nominated by Secretary,
Department of Legal Affairs ("Law Secretary”) in terms of the Office
Memorandum No0.55/3/1/75-CF, dated the 19th December 1975 issued by
the Cabinet Secretariat (Department of Cabinet Affairs), as modified from
time to time. The Arbitration Act 1940 (10 of 1940) shall not be applicable to
the arbitration under this clause. The award of the Arbitrator shall be binding
upon parties to the dispute. Provided, however, any party aggrieved by such
award may make a further reference for setting aside or revision of the
award to Law Secretary whose decision shall bind the parties finally and
conclusively.

The CONTRACT shall be governed by and constructed according to the laws in
force in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the
Courts situated at DELHI for the purposes of disputes, actions and proceedings
arising out of the CONTRACT, the courts at DELHI only will have the
jurisdiction to hear and decide such disputed, actions and proceedings.

Safety Codes

CONTRACTOR shall adhere to safe construction practice and guard
against hazardous, and unsafe working conditions and shall comply with
EMPLOYER's safety rules as set forth herein. Prior to start of construction,
CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code"
for information and guidance, if it has been prepared.

i) In respect of all labour, directly employed in the WORK for
the performance of CONTRACTOR's part of this
agreement, the CONTRACTOR shall at his own expense
arrange for all the safety provisions as per safety codes of
C.PW.D., Indian Standards Institution. The Electricity Act,
The Mines Act and such other acts as applicable.

ii) The CONTRACTOR shall observe and abide by all fire and
safety regulations of the EMPLOYER. Before starting
construction work CONTRACTOR shall consult with
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE
and must make good to the satisfaction of the EMPLOYER any
loss or damage due to fire to any portion of the work done or to
be done under this agreement or to any of the EMPLOYER's
existing property.

i) CONTRACTOR shall maintain first aid facilities for its
employees and those of its SUB-CONTRACTOR.

ii) CONTRACTOR shall make outside arrangements for
ambulance service and for the treatment of industrial injuries.
Names of those providing these services shall be furnished to
EMPLOYER prior to start of construction and their telephone
numbers shall be prominently posted in CONTRACTOR's field
office.

iii) All critical industrial injuries shall be reported promptly to
EMPLOYER, and a copy of CONTRACTOR's report covering
each personal injury requiring the attention of a physician shall
be furnished to the EMPLOYER.

Smoking within the battery area, tank farm or dock limits is strictly
prohibited.  Violators of the no smoking rules shall be discharged
immediately.

i) CONTRACTOR shall erect and maintain barricades
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required in connection with his operation to guard or protect:-
a) Excavations
b) Hoisting Areas.
) Areas adjudged hazardous by CONTRACTOR's or
EMPLOYER's inspectors.
d) EMPLOYER's existing property subject to damage by

CONTRACTOR's Operations.
e) Rail Road unloading spots.
i) CONTRACTOR's employees and those of his SUB-

CONTRACTOR's shall become acquainted with EMPLOYER's
barricading practice and shall respect the provisions thereof.

iii) Barricades and hazardous areas adjacent to, but not
located in normal routes of travel shall be marked by red flasher
lanterns at nights.

114  Scaffolding: 1141 i) Suitable scaffolding should be provided for workmen for

all works that cannot safely be done from the ground or from
solid construction except such short period work as can be
done safely from ladders. When a ladder is used an extra
Mazdoor shall be engaged for holding the ladder and if the
ladder is used for carrying material as well, suitable footholds
and handholds shall be provided on the ladder and the ladder
shall be given an inclination not steeper than 1 in 4 (1
horizontal and 4 vertical).

ii) Scaffolding or staging more than 4 metres above the ground or
floor, swing suspended from an overhead support or erected with
stationary support shall have a guard rail properly attached,
bolted, braced and otherwise retarded at least one metre high
above the floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof
with only such openings as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

iii) Working platform, gangway and stairway should be so constructed
that they should not sag unduly or unequally and if the height of
platform of the gangway or the stairway is more than 4 metres
above the ground level or floor level, they should be closely
boarded, should have adequate width and should be suitably
fastened as in ii) above.

iv) Every opening in the floor of a building or in a working platform
shall be provided with suitable means to prevent the fall of
persons or materials by providing suitable fencing of railing
whose minimum heights shall be 1 metre.

V) Safe-means of access shall be provided to all working platforms
and other working places, every ladder shall be securely fixed.
No portable single ladder shall be over 9 metres in length while
the width between side rails in rung ladder shall in no case be
less than 30 cms for ladder upto and including 3 metres in
length. For longer ladder this width should be increased 5mm for
each additional foot of length. Uniform steps spacing shall not
exceed 30 cms. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the
sites or work shall be so stacked or placed to cause danger or
inconvenience to any person or public. The CONTRACTOR
shall also provide all necessary fencing and lights to protect the
workers and staff from accidents, and shall be bound to bear the
expenses of defense of every suit, action or other proceeding of
law that may be brought by any person for injury sustained owing
to neglect of the above precautions and pay any damages and
costs which may be awarded in any such suit or action or
proceeding to any such person or which may with the consent of
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the CONTRACTOR be paid to compromise any claim by any
such person.

115 Excavation and trenching: 115.1  All trenches 1.2 metres or more in depth, shall at all times be supplied with
at least one ladder for each 50 metres length or fraction thereof.

Ladder shall be extended from bottom of the trenches to atleast 1 metre
above the surface of the ground. The sides of the trenches which are
1.5M in depth shall be stepped back to give suitable slope or securely held
by timber bracing, so as to avoid the danger of sides to collapse. The
excavated materials shall not be placed within 1.5 metres of the edge of
the trench or half of the trench width whichever is more. Cutting shall be
done from top to bottom. Under no circumstances undermining or
under-cutting shall be done.

116  Demolition/general safety: 116.1 i) Before any demolition work is commenced and also
during the progress of the demolition work

a) All roads and open areas adjacent to the work site shall
either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a
source of danger shall remain electrically charged.

C) All practical steps shall be taken to prevent danger to
persons employed from risk of fire or explosion or
flooding. No floor, roof or other part of the building
shall be so overloaded with debris or materials as to
render it unsafe.

ii) All necessary personal safety equipment as considered
adequate by the ENGINEER-IN-CHARGE, should be kept
available for the use of the persons employed on the SITE and
maintained in condition suitable for immediate use, and the
CONTRACTOR shall take adequate steps to ensure proper use
of equipment by those concerned.

a) Workers employed on mixing asphaltic materials,
cement and lime mortars shall be provided with
protective footwear and protective gloves.

b) Those engaged in white washing and mixing or
stacking or cement bags or any material which are
injurious to the eyes be provided with protective

goggles.

C) Those engaged in welding and cutting works shall be
provided with protective face & eye shield, hand
gloves, etc.

d) Stone breakers shall be provided with protective

goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewers and manholes,
which are in use, the CONTRACTOR shall ensure that
the manhole covers are opened and are ventilated
atleast for an hour before the workers are allowed to
get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided
with warning signals or board to prevent accident to the
public.

f) The CONTRACTOR shall not employ men below the
age of 18 years and women on the work of painting
with products containing lead in any form. Wherever
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men above the age of 18 years are employed on the
work of lead painting, the following precautions should
be taken.

1) No paint containing lead or lead product shall
be used except in the form of paste or
readymade paint.

2) Suitable face masks should be supplied for
use by the workers when paint is applied in the
form of spray or a surface having lead paint dry
rubbed and scrapped.

3) Overalls shall be supplied by the
CONTRACTOR to the workmen and adequate
facilities shall be provided to enable the
working painters to wash them during and on
cessation of work.

iii) When the work is done near any place where there is risk of
drowning, all necessary safety equipment should be provided
and kept ready for use and all necessary steps taken for prompt
rescue of any person in danger and adequate provision should
be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

iv) Use of hoisting machines and tackles including their
attachments, anchorage and supports shall conform to the
following standards or conditions:

a) These shall be of good mechanical construction, sound
materials and adequate strength and free from patent
defect and shall be kept in good working order.

b) Every rope used in hoisting or lowering materials or as
means of suspension shall be of durable quality and
adequate strength and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be
properly qualified and no person under the age of 21
years should be in charge of any hoisting machine
including any scaffolding, winch or give signals to the
operator.

d) In case of every hoisting machine and of every chain ring
hook, shackle, swivel, and pulley block used in hoisting or
lowering or as means of suspension, the safe working
load shall be ascertained by adequate means. Every
hoisting machine and all gears referred to above shall be
plainly marked with the safe working load of the
conditions under which it is applicable and the same shalll
be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded
beyond safe working load except for the purpose of
testing.

e) In case of departmental machine, the safe working load shall
be notified by the ENGINEER- IN-CHARGE. As regards
CONTRACTOR's machines, the CONTRACTOR shall
notify the safe working load of the machine to the
ENGINEER-IN-CHARGE whenever he brings any
machinery to SITE of WORK and get it verified by the
Engineer concerned.

V) Motors, gears, transmission lines, electric wiring and other
dangerous parts of hoisting appliances should be provided with
efficient safeguards. Hoisting appliances should be provided
with such means as to reduce to minimum the accidental
descent of the load, adequate precautions should be taken to
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reduce the minimum risk of any part or parts of a suspended load
becoming accidentally displaced. When workers are employed
on electrical installations which are already energised, insulating
mats, wearing apparel, such as gloves, sleeves, and boots as
may be necessary should be provided. The workers shall not
wear any rings, watches and carry keys or other materials which
are good conductors of electricity.

Vi) All scaffolds, ladders and other safety devices mentioned or
described herein shall be maintained in safe conditions and no
scaffolds, ladder or equipment shall be altered or removed while
it is in use. Adequate washing facilities should be provided at or
near places of work.

vii) These safety provisions should be brought to the notice of all
concerned by displaying on a notice board at a prominent place
at the work-spot. The person responsible for compliance of the
safety code shall be named therein by the CONTRACTOR.

viii) To ensure effective enforcement of the rules and regulations
relating to safety precautions, the arrangements made by the
CONTRACTOR shall be open to inspection by the Welfare
Officer, ENGINEER-IN- CHARGE or safety Engineer of the
Administration or their representatives.

iX) Notwithstanding the above clauses there is nothing in these to
exempt the CONTRACTOR for the operations of any other Act or
rules in force in the Republic of India. The work throughout
including any temporary works shall be carried out in such a
manner as not to interfere in any way whatsoever with the traffic
on any roads or footpath at the site or in the vicinity thereto or
any existing works whether the property of the Administration or
of a third party.

In addition to the above, the CONTRACTOR shall abide by the
safety code provision as per C.P.W.D. Safety code and Indian
Standard Safety Code from time to time.

The CONTRACTOR has to ensure all precautionary measures and
exercise utmost care in handling the inflammable gas cylinder/inflammable
liquids/paints etc. as required under the law and/or as advised by the fire
Authorities of the EMPLOYER

Temporary combustible structures will not be built near or around work site.

The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets
and drums at worksite as recommended by ENGINEER-IN-CHARGE.
They will have to ensure all precautionary measures and exercise utmost
care in handling the inflammable gas cylinders/ inflammable liquid/ paints
etc. as advised by ENGINEER-IN-CHARGE. Temporary combustible
structures will not be built near or around the work-site.

Explosives shall not be stored or used on the WORK or on the SITE by the
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in
writing and then only in the manner and to the extent to which such
permission is given. When explosives are required for the WORK they will
be stored in a special magazine to be provided at the cost of the
CONTRACTOR in accordance with the Explosives Rules. The
CONTRACTOR shall obtain the necessary licence for the storage and the
use of explosives and all operations in which or for which explosives are
employed shall be at sole risk and responsibility of the CONTRACTOR and
the CONTRACTOR shall indemnify the EMPLOYER against any loss or
damage resulting directly or indirectly therefrom.

SAFETY CODE: The CONTRACTOR shall at his own expense arrange
for the safety provisions as required by the ENGINEER-IN-CHARGE in
respect of all labour directly employed for performance of the WORKS and
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shall provide all faciliies in connection therewith. In case the
CONTRACTOR fails to make arrangements and provides necessary

facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do
so and recover the costs thereof from the CONTRACTOR.

Failure to comply with Safety Code or the provisions relating to report on
accidents and to grant of maternity benefits to female workers shall make
the CONTRACTOR liable to pay Company Liquidated Damages an
amount not exceeding Rs.50/- for each default or materially incorrect
statement. The decision of the ENGINEER-IN-CHARGE in such matters
based on reports from the Inspecting Officer or from representatives of
ENGINEER-IN-CHARGE shall be final and binding and deductions for
recovery of such Liquidated Damages may be made from any amount
payable to the CONTRACTOR from all the provisions of the Mines Act,
1952 or any statutory modifications or re-enactment thereof the time being
in force and any Rules and Regulations made thereunder in respect of all
the persons employed by him under this CONTRACT and shall indemnify
the EMPLOYER from and against any claim under the Mines Act or the
rules and regulations framed thereunder by or on behalf of any persons
employed by him or otherwise.

The CONTRACTOR shall take requisite precautions and use his best
endeavours to prevent any riotous or unlawful behaviour by or amongst
his worker and others employed or the works and for the preservation of
peace and protection of the inhabitants and security of property in the
neighborhood of the WORK. In the event of the EMPLOYER requiring the
maintenance of a Special Police Force at or in the vicinity of the site during
the tenure of works, the expenses thereof shall be borne by the
CONTRACTOR and if paid by the EMPLOYER shall be recoverable from
the CONTRACTOR.

The CONTRACTOR shall remove from his camp such labour and their
facilities who refuse protective inoculation and vaccination when called
upon to do so by the ENGINEER-IN-CHARGE's representative. Should
Cholera, Plague or other infectious diseases break out the CONTRACTOR
shall burn the huts, beddings, clothes and other belongings or used by the
infected parties and promptly erect new huts on healthy sites as required
by the ENGINEER-IN-CHARGE failing which within the time specified in
the Engineer's requisition, the work may be done by the EMPLOYER and
the cost thereof recovered from the CONTRACTOR.

The unauthorised sale of spirits or other intoxicants, beverages upon the
work in any of the buildings, encampments or tenements owned, occupied
by or within the control of the CONTRACTOR or any of his employee is
forbidden and the CONTRACTOR shall exercise his influence and
authority to the utmost extent to secure strict compliance with this
condition.

In addition to the above, the CONTRACTOR shall abide by the safety code
provision as per C.P.W.D. safety code and Indian Standard Code framed
from time to time.
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER
(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS GAIL (INDIA) LTD. (hereinafter referred to as GAIL) which expression shall unless
repugnant to the context includes their legal representatives, successors and assigns having their registered
office at 16, Bhikaiji Cama Place; R.K.Puram New Delhi has entered into a CONTRACT with
(hereinafter referred to as the CONTRACTOR which expression shall unless
repugnant to the context include their legal representatives, successors and assigns) for

on the terms and conditions as set out, inter-alia, in the CONTRACT
NO...covrerirne Dated............. and various documents forming part thereof hereinafter collectively referred to
as the "CONTRACT" which expression shall include all amendments, modifications and/or variations
thereto.

AND WHEREAS

i) GAIL has agreed to supply to the CONTRACTOR, equipment, plants and materials (finished,
semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT by the
CONTRACTOR (the equipment, plants and materials to be supplied by GAIL to the
CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials") and
pending execution by the CONTRACTOR of the CONTRACT incorporating the said materials,
the said materials shall be under the custody and charge of the CONTRACTOR and shall be kept,
stored, altered, worked upon and/or fabricated at the sole risk and expense of the CONTRACTOR.

i) As a pre-condition to the supply of the said materials by GAIL to the CONTRACTOR, GAIL has
required the CONTRACTOR to furnish to GAIL an Indemnity Bond in the manner and upon
terms and conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby
irrevocably and unconditionally undertakes to indemnify and keep indemnified GAIL from and
against all loss, damage and destruction (inclusive but not limited to any or all loss or damage or
destruction to or of the said materials or any item or part thereof by theft, pilferage, fire, flood,
storm, tempest, lightning, explosion, storage, chemical or physical action or reaction, binding,
warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty method or technique
of fabrication, strike, riot, civil commotion, or other act or omission or commission whatsoever
within or beyond the control of the CONTRACTOR, misuse and misappropriation (inclusive but
not limited to the misuse or misappropriation by the CONTRACTOR and the Contractor's servants
and/or agents) whatsoever to, or of in the said materials or any part of them thereof from the date
that the same or relative part of item thereof was supplied to the CONTRACTOR upto and until
the date of return to GAIL of the said materials or relative part of item thereof or completed
fabricated works(s) incorporating the said material and undertake to pay to GAIL forthwith on
demand in writing without protest or demur the value as specified by GAIL of the said material or
item or part thereof, lost, damaged, destroyed, misused and/or misappropriated, as the case may be
or, together with GAIL'S costs and expenses (inclusive of but not limited to handling,
transportation, cartage, insurance, freight, packing and inspection costs/or expenses upto) and
aggregate limit of Rs. (Rupees

).

AND THE CONTRACTOR hereby agrees with GAIL that:

i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall
remain valid and irrevocable for all claims of GAIL arising hereunder upto and until the
midnight of . However, if the CONTRACT for which this

Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR hereby
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agrees to extend the Indemnity/Undertaking till such time as is required to fulfil the
CONTRACT.
i) This Indemnity/Undertaking shall not be determined by any change in constitution or

upon insolvency of the CONTRACTOR but shall be in all respects and for all purposes be
binding and operative until payment of all moneys payable to GAIL in terms of hereof.

iii) The mere statement of allegation made by or on behalf of GAIL in any notice or demand
or other writing addressed to the CONTRACTOR as to any of the said material or item or
part thereof having been lost , damaged, destroyed, misused or misappropriated while in
the custody of the CONTRACTOR and/or prior to completion of the completed fabricated
work(s) and delivery to job site thereof incorporating the said materials shall be conclusive
of the factum of the said material or item or part thereof having been supplied to the
CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof,
as the case may be, while in the custody of the CONTRACTOR and/or prior to the
completion of the completed fabricated work(s) and delivery to job site thereof
incorporating the said materials without necessity on the part of GAIL to produce any
documentary proof or other evidence whatsoever in support of this.

iv) The amount stated in any notice of demand addressed by GAIL to the CONTRACTOR as
to the value of such said materials lost, damaged, destroyed, misused or misappropriated,
inclusive relative to the costs and expenses incurred by GAIL in connection therewith
shall be conclusive of the value of such said materials and the said cost and expenses as
also of the amount liable to be paid to GAIL to produce any voucher, bill or other
documentation or evidence whatsoever in support thereof and such amount shall be paid
without any demur and on demand and no dispute shall be raised concerning the same.

The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR
under the Power of Attorney dated
(SIGNED BY COMPETENT AUTHORITY)
Place:
Dated:

Official seal of the CONTRACTOR
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. GAIL/ dated -----------
Contract Agreement for the work of ----------------- of GAIL (INDIA) Ltd. made on ---------- between (Name and
Address)------------- , hereinafter called the “CONTRACTOR?” (which term shall unless excluded by or repugnant

to the subject or context include its successors and permitted assignees) of the one part and GAIL (INDIA)
LIMITED hereinafter called the “EMPLOYER” (which term shall, unless excluded by or repugnant to the
subject or context include its successors and assignees) of the other part.

WHEREAS

A The EMPLOYER being desirous of having provided and executed certain work mentioned, enumerated or
referred to in the Tender Documents including Letter Inviting Tender, General Tender Notice, General
Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of
completion of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the Tender
Documents and has satisfied himself by careful examination before submitting his tender as to the nature
of the surface, strata, soil, sub-soil and ground, the form and nature of site and local conditions, the
quantities, nature and magnitude of the work, the availability of labour and materials necessary for the
execution of work, the means of access to SITE, the supply of power and water thereto and the
accommodation he may require and has made local and independent enquiries and obtained complete
information as to the matters and thing referred to, or implied in the tender documents or having any
connection therewith and has considered the nature and extent of all probable and possible situations,
delays, hindrances or interferences to or with the execution and completion of the work to be carried
out under the CONTRACT, and has examined and considered all other matters, conditions and things
and probable and possible contingencies, and generally all matters incidental thereto and ancillary
thereof affecting the execution and completion of the WORK and which might have influenced him in
making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of Contract,
Special Conditions of Contract, Schedule of Rates, General Obligations, SPECIFICATIONS,
DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of Acceptance of Tender and any
statement of agreed variations with its enclosures copies of which are hereto annexed form part of this
CONTRACT though separately set out herein and are included in the expression “CONTRACT”
wherever herein used.

AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of the said

WORK at the rates stated in the schedule of quantities of the work and finally approved by EMPLOYER

(hereinafter called the "Schedule of Rates") upon the terms and subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:-

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be executed by him,
the CONTRACTOR hereby covenants with EMPLOYER that the CONTRACTOR shall and will duly
provide, execute and complete the said work and shall do and perform all other acts and things in the
CONTRACT mentioned or described or which are to be implied there from or may be reasonably
necessary for the completion of the said WORK and at the said times and in the manner and subject to the
terms and conditions or stipulations mentioned in the contract.

2. In consideration of the due provision execution and completion of the said WORK, EMPLOYER
does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the CONTRACTOR the
respective amounts for the WORK actually done by him and approved by the EMPLOYER at the
Schedule of Rates and such other sum payable to the CONTRACTOR under provision of CONTRACT,
such payment to be made at such time in such manner as provided for in the CONTRACT.

AND

3. In  consideration of the due provision, execution and completion of the said WORK the
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for the services
rendered by the EMPLOYER to the CONTRACTOR, such as power supply, water supply and
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others as set for in the said CONTRACT and such other sums as may become payable to the
EMPLOYER towards the controlled items of consumable materials or towards loss, damage to the

EMPLOYER'S equipment, materials construction plant and machinery, such payments to be made at
such time and in such manner as is provided in the CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and the CONTRACTOR
that the CONTRACTOR shall have no right, title or interest in the SITE made available by the
EMPLOYER for execution of the works or in the building, structures or work executed on the said SITE
by the CONTRACTOR or in the goods, articles, materials etc., brought on the said SITE (unless the
same specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have or deemed
to have any lien whatsoever charge for unpaid bills will not be entitled to assume or retain possession
or control of the SITE or structures and the EMPLOYER shall have an absolute and unfettered right to
take full possession of SITE and to remove the CONTRACTOR, their servants, agents and materials
belonging to the CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only as a
licensee simpliciter and shall not have any claim, right, title or interest in the SITE or the structures
erected thereon and the EMPLOYER shall be entitled to terminate such license at any time without
assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the said
SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the
EMPLOYER and the CONTRACTOR shall have no right to claim over the same and such excavation
and materials should be disposed off on account of the EMPLOYER according to the instruction in
writing issued from time to time by the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the year first above written.

Signed and Delivered for and on Signed and Delivered for and

on behalf of EMPLOYER. on behalf of the CONTRACTORSs.
GAIL (INDIA) LIMITED (NAME OF THE CONTRACTOR)
Date : Date :

Place: Place:

IN PRESENCE OF TWO WITNESSES

1.
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SECTION- IV.

SPECIAL CONDITIONS OF CONTRACT

&
SCOPE OF WORK
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1.0

11

1.2

2.0

SCOPE OF WORK

SCOPE

M/s GAIL (India) Limited is planning to install 1 No. Lift of 4 passengers
capacity at their guest house at C-1/10, Safdarjung Development Area (SDA),
New Delhi.

The main criteria for installation of the elevator is to have:
I. Good performance and reliability

il. Safety

iii. Good aesthetic

iv. Riding comfort

V. Less maintenance cost
Vi. Less energy consumption

The scope of work involves installation of 1 no. elevator including necessary
design, engineering, manufacture, testing, supply, erection, commissioning and
performance testing at site by the vendor on single point responsibility basis.
The scope of work also include all related works like civil works like lift shaft, lift
pit, etc.

The lift shall be installed in the existing stairwell without damaging and
compromising the foundation of the building. Any damage caused to the
building shall be repaired, made good and restore to the original finish at his
own risk and cost.

The bidder shall also be able to undertake Annual Maintenance Contract
(AMC) for the supplied elevators.

The intent of this document is to outline the basic requirement for installation of
the lift. However the bidder shall include all required items/components for
smooth functioning of the lift and to the satisfaction of the owner.

CODES AND STANDARDS
Following codes and standards (latest edition) shall be followed for design,
fabrication, testing, etc.

IS 14665: (Part 1) — Guidelines for outline dimensions of Passenger, Goods,
Service & Hospital lifts.

IS 14665: (Part 2) — Code of practice for installation, Operation and
Maintenance of Passenger and Goods lifts.

The installation and testing shall be carried out as required by the code and as
per normal practice with lift industry.
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3.1

All electrical work in connection with electric lift shall be in accordance with the
latest provisions of Indian Electricity Act 1910 and the latest provision of Indian
Electricity rules.

Other National Standards may also be acceptable subject to their being
equivalent or superior.

BIDDER’S SCOPE OF SUPPLY AND SERVICES

The bidder's scope of work shall include supply and installation of the lift
complete as required including all related works (civil, electrical, etc). The
bidder shall also clean up the site and remove all debris generated from the
work. The bidder is advised to visit the site with prior intimation before
submission of bid for acquaintance with site conditions and collection of site
data.

SCOPE OF SUPPLY AND SERVICES
The Scope of supply and services shall include but not limited to the following :

I Design, Engineering, Manufacture, Testing, Painting and Supply of all
equipments at site.

. Erection of lift equipment complete in all respects including cutting holes,
welding supports, brackets and other related civil and electrical works

iii. Necessary scaffolding, barricading, etc required during erection shall be
provided by the bidder

iv. All necessary guarding for all moving parts of the lift as per safety norms
to be ensured by the bidder

V. Arrangement of necessary hoisting and other equipment required for
erection shall be in the bidder’'s scope

Vi. All necessary assistance in getting the equipment inspected and cleared
with respect to statutory regulations by competent authorities shall be
provided by the bidder

Vil. Bidder's free maintenance shall be available on the lift during the one
year warranty period (also known as Defect Liability Period) after the lift
has been commissioned and handed over to GAIL. During this free
maintenance period, the bidder shall carry out load testing and safety
checks at regular intervals to meet the statutory requirement.

viii.  After the free maintenance period, the bidder’s services shall also be
available if required by GAIL on chargeable basis for maintenance
purposes, for which the bidder shall quote AMC charges separately. The
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3.21

3.2.2

3.2.3

3.24

3.25

3.2.6

3.2.7

AMC charges shall be quoted for 1% and 2" year after completion of
warranty period. AMC charges shall be comprehensive and include
supply of spare parts and lubricants as required.

iX. Maintenance (free as well as AMC) shall consist of monthly inspections
and any necessary adjustments and lubrication of the equipments by
bidder's maintenance staff. The required supplies and parts shall be
furnished by bidder without any charges

X. Attending breakdowns/complaints of lifts shall also be part of
maintenance work.

SCOPE OF COMPRHENSIVE MAINTENANCE:

All complaints shall be attended within two hours for any complaint reported on
weekdays from 9000 hrs to 1800 hrs. All complaints reported after the working
hours/holidays/sundays shall be attended the next day morning. In any case it
should not take more than 24 hours for attending a complaint after reporting of
the same. All emergency complaints shall be attended on priority basis on the
same day.

The period of 24 hours however shall however exclude the incidents where
major spares are required which shall be given reasonable time as decided by
EIC for such cases.

Rectification of all complaints shall be done at the minimum possible time,
avoiding unnecessary delays.

Preventive maintenance shall be carried out as per manufacturer’s
recommendations atleast once a month and shall be properly recorded in field
reports and submitted to GAIL for record keeping.

There shall be no limits to breakdown maintenance calls.

The AMC is comprehensive in nature and the vendor shall provide all spares
and consumables required during the contract period as required.

The vendor shall attend and make right all recommendations/suggestions as
given by the lift inspector during the contract period.

The vendor shall hand over the lift and all related systems in good and healthy
condition to GAIL after completion of the contract period.

Any damage and pending/unattended complaints shall be attended by the
vendor before handing over the system to GAIL. If the same is not done, GAIL
shall be at liberty to get the work done through any other agency at the risk and
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cost of the vendor and the total cost shall be recovered from the pending bill of

the vendor.

3.2.8 The vendor shall provide all help/ expert technicians for attending all complaints
and during inspection of the lift by the lift inspector.

4.0 TECHNICAL REQUIREMENTS
Main objective as specified under clause 1.0 of this specification shall be
achieved on installation of the new lift.

The lift shall generally be provided with the following main features but not

limited to the same.

DRIVE MACHINE
CONTROL
OPERATION

POWER SUPPLY

TRAVEL

BRAKE

DRIVING MOTOR

STOPS & OPENINGS

CAR GUIDE

DOOR OPERATING SYSTEM
LEVELING ACCURACY

PESONEL PROTECTION:
INFRARED CURTAIN

ELECTRICAL SAFETY DEVICES

SIGNALS

FEATURES PROPOSED
CAPACITY 04 persons (approx. 272 Kg)
SPEED 1.00 m/s or higher

Gearless, Directly placed inside hoist way
V3F, Microprocessor based controlled with ARD

Collective Selective with on/off switch

AC, 415 Volts, 3 Phase, 50 Hrz

Ground, First & Second Floors

Electromagnetic type which opens on energization with
24/28 VDC voltage and closes by means of spring
tension on De-energization. The inner surface of the
brake shall be provided with brake liners/permanent
magnetic brakes.

2.5 KW, 960 RPM, single speed squirrel cage Class ‘F’
suitable for operation on 415 VAC, 50Hz with
permissible variation of voltage + 5% and frequency +
7%

3 Stops, 3 Openings
Roller type
Telescopic opening

+3 mm

Yes

\ Mains 3 phase limit switch to protect against over
travel

\ Single phase preventor with protection against phase
sequence reversal

\ Fool proof gate locks for landing doors

\ Car gate switch

\ Over speed Governor

\ Over speed safety device

Inside Car:

Battery operated Emergency Light, Alarm, Digital Floor
indication, Push buttons, Fan switch, Emergency stop,
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DRIVING SHEAVE

FIXTURES & DISPLAYS: CAR
OPERATING PANEL/POSITION
INDICATORS, HALL
LANTERNS/CALL BUTTONS

ROPES

CAR VENTILATION

CAR LIGHTING

CAR ENCLOSURES:
WALL PANELS
FALSE CEILINGS
FLOORING

CAR DOORS
LANDING DOORS
HEADERS-HANGERS
EMERGENCY LAMP
INTERCOM SYSTEM

TRAVELLING CABLE &
ELECTRICAL WIRES

HOIST WAY

e
Gh
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on/off switch
At Landing:
Up/Down indication, Push buttons, Digital Car position
\ To be manufactured from graded cast iron having
modified ‘V’ type grooves of steel wire ropes
\ The hub of the sheave should be hydraulically fitted on
the work wheel shaft
\ The driving sheave should be easily fitted on the hub
making for easy replacement

Luminous & digital with SS faceplate, micro stroke click
button, response lights - LED Orange/Green when
illuminated

8x19x10mm construction (Make: Usha Martin)
Fan with automatic on/off switch

Indirect lighting of sufficient intensity using CFL/LED
SS silver ‘mirror’ finish
SS thickness shall be min.1.25mm for car enclosure

SS of matching finish
SS of matching finish

Granite (min.16 mm thickness)
SS silver ‘mirror’ finish
SS thickness shall be min.0.8 mm for car doors

Yes
Yes

Yes
Push to talk intercom with all equipments complete as
required

Complete as required

Should be customised as per available space in the
existing stairwell

The bidder shall also submit a complete catalogue of the lift proposed to be
installed showing all the technical details of the lift along with his bid.

5.0
5.1

INSPECTION AND TESTING

INSPECTION

Following assemblies or their sub-assemblies will be inspected for the lift:

I. Winding unit consisting of motor, gear, traction sheaves, brake mounted
on complete base plate, no load test run, part load and full load at

bidder’'s works

il. Car body and doors
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5.2

6.0

7.0

8.0

8.1

8.2

8.3

8.4

9.0

10.0

10.1
10.2

The above clause shall be read along with relevant commercial clauses.

TESTING
Bidder shall carry out the tests as required by the code and as per normal
practice of the lift industry.

CONFLICT
In the event of conflict between specifications and documents listed herein, the
following order of precedence will govern :

a) This job specification
b) GAIL Standard specifications
c) Codes and Standards

PROTECTION & PAINTING
Equipment Manufacturer’s standard painting specification to be followed.

PACKAGING AND IDENTIFICATION

All packaging shall be done in such a manner as to reduce the volume. The
equipment shall be dismantled into major components suitable for shipment
and shall be properly packed to provide adequate protection during shipment.
All assemblies shall be properly matched marked for site erection.

Attachments, Spare parts of the equipment and small items shall be packed
separately in wooden cases. Each item shall be appropriately tagged with
identification of main equipment, item denomination and reference number of
the respective assembly drawing.

Detailed packing list in water-proof envelope shall be inserted in the package
together with equipment.

Each equipment shall have an identification plate giving salient equipment data,
make, year of manufacture, equipment number, name of manufacturer, etc.

ERECTION, TESTING AND COMMSIONING

The lift shall be erected with proper barricading, tested and commissioned at
site by bidder. All unskilled labor, semi skilled labor, lifting tools and tackles
shall be arranged by bidder. GAIL shall only provide the necessary electric
power supply at one point at a convenient location.

Test weight shall also be arranged and provided by the bidder. The bidder has
to arrange for lifting and transportation of the weights from any location to be
arranged by them to the required points for testing.

PERFORMANCE GUARANTEE
The bidder shall offer Guarantee for the lift as per specifications.

The bidder shall stand guarantee specifically for the following performance:
* Rated capacity of the lift
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11.0

12.0

13.0

14.0
14.1

14.2

14.3

14.4

14.5

* Speed of the lift
* Accurate positioning of the lift at all landings
The above shall be proved at site during test run.

TRAINING

Vendor shall arrange training for GAIL Lifts’ personnel / operators at site for the
operation and maintenance of the supplied equipment (mainly for rescue
operation) during commissioning and after commissioning. The cost towards
training shall be included in the base price of the equipment unless otherwise
specified.

JOB SPECIFICATION (ELECTRICAL)

In case of any conflict amongst various electrical documents enclosed in the
RFQ, following shall be the order of priority:

e Job Specification

e GAIL’s Standard specifications

e |IS/IEC and other relevant International Standards

SITE CONDITIONS
The equipment offered in the Elevator package shall be suitable for continuous
operation under the following site condltlons

Design ambient temperature : 45°C

Minimum ambient temperature : 4°C

Maximum ambient temperature : 45°C

Altitude above MSL ; < 100m above MSL
Maximum Relative humidity : 100%

SPECIFIC REQUIREMENTS

New PDBs (Power Distribution Boards) having compartmentalized MCCB
Feeders shall be provided by the Vendor to distribute power to all electrical
equipment being provided by him under subject modernization job.

All motors shall be suitable for S4 duty and number of hourly starts / stops as
per Specifications given in SCC. Standard motor KW ratings and Frame sizes
shall be considered by the Vendor.

All cabling beyond vendor’s PDBs in machine rooms, including power, control,
signaling and lighting cabling, as required, shall be in Vendor's scope. All
cables shall be flame retardant type.

All electrical equipment provided by the vendor in machine room such as
controller, VFD, ARD with batteries etc shall be earthed properly to existing
earth plates in machine rooms. In case new earth plates are required, these
shall be provided and earthed in parallel to existing earth plates in machine
rooms.

The elevator package shall be complete with all the safety interlocks and
devices for safe and reliable operation of the elevator, all of which are included
in Vendor’s scope.
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14.6

14.7

14.8

14.9

14.10

14.11

Microprocessor controller with VVVF (Variable voltage, variable frequency)
drive shall be provided by vendor for elevator motor smooth control and energy
saving. Make of VVVF drive unit shall be subject to GAIL’s approval based on
satisfactory past track record of the manufacturer, required to be furnished by
vendor. VVVF drive shall be job specific as per vendor’s standard to suit the
application.

ARD (Automatic Rescue Device) shall be provided by vendor, wherever
specified for safe exit from car in case of power outage. This ARD shall consist
of DC battery-fed inverter device which shall feed power to elevator motor on
power outage for inching operation in order to align the car with the nearest
landing. On being aligned, the doors shall automatically open enabling safe exit
from car of occupants. Make of ARD and DC maintenance free batteries shall
be subject to GAIL’s approval based on satisfactory past track record of the
manufacturer, required to be furnished by vendor. ARD and DC batteries shall
be job specific as per vendor’s standard to suit the application.

The contractor shall prepare and submit the drawings after inspection of the
actual site for approval and before starting the work.

It is in the scope of the contractor to prepare the lift hoist way, lift pit, other civil
related works, hoist way door frames, facia plates & architraves and painting
complete as required. Accordingly, the bidder is advised to visit the actual site
and to be familiar with all requirements before making a bid on the work.

The contractor shall provide a small wall hanging panel (that include fuses,
circuit breakers, MCBs, etc) and all electrical circuits for the lift shall be from
this panel to be installed at ground floor nearby the lift. GAIL shall provide
power connection up to this panel only.

It is mentioned here once again that the job will be inclusive of all related jobs
required for successfully installation, commissioning and operation of the lift as
per rules. No extra payment shall be made to the contractor for any additional
job required. Hence the bidder should satisfy himself that all required related
jobs are covered in his quote before submission of his bid.
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SPECIAL CONDITIONS OF CONTRACT

GENERAL INTRODUCTION

1.0

11

1.2

1.3

14

The special conditions shall be read in conjunction with General conditions of
contract, where the provisions of these special conditions are at variance with
the provisions of the general conditions of the contract, the provisions of these
special conditions shall take precedence.

NAME OF THE WORK

Design, Engineering, Manufacture, Supply, Installation, Testing &
Commissioning of 01 No. lift at C-1/10, SDA, New Delhi and shall be carried
out as described in BOQ and Scope of Work. Any other item not specifically
mentioned but required for completing the work shall also be executed.

The scope of work shall include but not limited to items mentioned in bill of quantities/SOR,
drawings and instruction & direction of EIC.

Any other work, though not specifically detailed out in this document, but
needed for effective installation and operation of the lift shall also be deemed to
be included in the scope of the Bidder.

All works shall be operated as per items given in BOQ and those items which
are not available in BOQ and required to be operated as per requirement, will
be carried out as Extra items and rates will be derived for extra items as per the
provision made in the tender. The jobs of specialized nature shall be executed
through the specialized agencies only, by the contractor. Before getting
executed such jobs, the contractor is required to get the agency approved by
the EIC. In case, an item has got a guarantee period, the same is to be passed
on to GAIL. If such item fails before its guarantee period is over, then contractor
has to rectify / replace the same at his own cost.

The unserviceable old / damaged fittings / materials / malba etc. shall be taken
out and disposed off from the Municipal limit where dumping of such materials
is not prohibited, by the contractor free of cost. GAIL shall not provide any
space for storage of the dismantled materials/ malba.

It shall be taken that bidder has seen the site conditions and no claim on this
account shall be entertained at a later date. Job shall be done in strict
compliance with tender specifications.

The various items to be operated have been dealt in schedule of rates (SOR)
attached with tender documents. The rates should include supply of all
materials, man power, equipments, consumables, taxes, duties, royalties,
profits and overheads like Labour License, Insurance etc. required for the
job as per specifications and BOQ unless specified otherwise.
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2.0

2.1

2.2

3.0

3.1

4.0

4.1

4.2

4.3

GENERAL INFORMATION
Location

The equipment and machinery to be supplied under this requisition shall be
installed at C-1/10, SDA, New Delhi.

Transportation of Equipment and Machinery Limiting dimensions for
transportation of consignments after loading shall be as given below:

By Rail (Broad Gauge) -

Overall height from rail level at top minimum : 4.1148 M
Width at the maximum height ; 0.6096 M
Overall height from rail level at sides : 3.5053 M
Overall width : 3.048 M

By Road -

Normal truck length : 6.0-65M
Normal truck width : 20M

Normal truck height from road level : 3.22 M
Maximum gross weight on Plant roads : 10 Tons / Axle

Note: The above data is given for information only. Bidder shall have to verify
the details themselves.

UTILITIES AVAILABLE AT SITE

Following utility connections shall be provided at the site:

1. Electric power/water as mentioned elsewhere in this document.
CONTRACTOR PERSONNEL AT SITE

List of persons employed by Contractor for the subject work mentioning their
Fathers’ names, Residential address, etc shall be submitted to GAIL as
required by GAIL’s Security Department. If required, necessary verification from
Police / Gram Pradhan shall have to be executed by the contractor.

The Contractor shall be directly responsible for any / all disputes arising
between him and his personnel and keep GAIL indemnified against all losses,
damage and claims arising thereof.

The personnel engaged by the Contractor shall be subject to security check by
GAIL'’s security staff while entering / leaving the premises. The contractor & his
personnel shall be required to follow the rules and regulations of GAIL in force
from time-to-time. The contractor may also be required to provide photo
passes to the personnel deployed by him, for security and safety reasons and
furnished the details of the same when asked for.
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4.4

4.5

4.6

4.7

4.8

4.9

4.10

No other person except Contractor's authorized representatives and workers
shall be allowed to enter GAIL premises. Contractor shall also not entertain any
outsider or extend any service beyond GAIL’s premises. Entry of Contractor’s
persons shall be regulated with proper identity / gate pass.

Contractor shall be fully responsible for theft, burglary, fire or any mischievous
deeds by his staff and any loss to GAIL shall be recovered from the Bills / Final
bill of the Contractor.

Contractor shall provide all necessary tools and tackles, equipments, safety
belt, wheel burrow, scaffolding, ladders, drilling machine, safety equipment etc.
as required to carry out the job at his cost and materials used by the Contractor
shall be of standard make. Approval of Engineer-In-Charge shall be taken for
the same, wherever applicable.

GAIL also reserves the right to ask the Contractor to remove particular
person(s) from site with immediate effect if in the opinion of GAIL, his behavior /
performance is not up to the mark and / or found indulging in unlawful activities.
Contractor shall immediately comply with such instructions.

It shall be the responsibility of the Contractor to ensure that his personnel
behave in a proper manner and behavior.

RESPONSIBILITY OF CONTRACTOR

(@  The Contractor shall take permission from EIC before the starting of work
on all days/time and ensure that the existing running system will be kept
totally intact. In case of any damage occurring in existing running system
during the execution of new works by the manpower of the Contractor then
it will be the sole responsibility of the contractor to make good the
damaged system and all expenses incurred towards such job shall not be
reimbursed by GAIL.

(b)  All expenses towards Mobilization at site and demobilization including
bringing in equipment, work force, materials, clearing the site etc. shall be
deemed to be included in the prices quoted and no separate payment on
account of such expenses shall be entertained.

(c) Preparing approaches and working area for the movement and operation
of the equipment, leveling the areas for assembly and erection shall also
be the responsibility of the contractor. The contractor shall acquaint himself
with access availability, and facilities such as railway siding, local labor etc.
to provide suitable allowances in his quotation.

The contractor shall be responsible for injury to any body, breakage, loss or damage to
the equipment, machinery, appliance or properties connected therewith, caused by the
negligence & act of omission or commission by the contractor or their staff. Further
any damage/loss in the contractor’'s workshop or during lifting and transportation shall
be repaired or replaced as the case may be, by the contractor on his risk and cost.
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5.0

5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

CONDITIONS

The tenderer / contractor must visit the premises viz. C-1/10, SDA, New Delhi
and ascertain the type and nature of work before quoting the rates. It is
understood that the tenderer / contractor has satisfied himself of the information
and knowledge required before bidding and quoted rates shall remain firm
during the currency of the contract.

The quoted rates shall include all costs of transportation of material to and from
the premises as and when required unless otherwise specified. Nothing extra is
payable on this account. Transportation of any wastage, exchange of rejected
or defective material, surplus material etc. shall have to be arranged by the
tenderer / contractor at his own risk and cost. Also any material brought inside
or taken out of the premises shall have necessary prior permission to do so.

The quoted rates shall also include VAT, duties and royalties and any other tax
unless specified otherwise. The rates shall also be deemed to include cost
towards all essential tools and tackles and any other material that may have to
be taken up for the effective completion of this contract.

For the execution of this Contract Agreement, Engineer-in-charge (EIC) would
mean the person nominated by GAIL (India) Limited for this purpose or
person(s) duly authorized by EIC.

Tenderer / Contractor has to make all the arrangements for tests / inspection
either at site or elsewhere at his own cost and expenses. The tenderer /
contractor shall arrange for the necessary quality tests at his own cost from
reputed laboratories as per rules and if required to be done, for such items
which are not ISI marked or if there is any doubt on the quality of ISI marked
materials. Contractor has to bring the material at site as per the approved
make. For materials for which approved make is not stipulated in the tender,
same shall be of ISI marked as per direction of EIC. Material not found
conforming to any of such tests shall have to be unconditionally replaced by the
tenderer / contractor and any damage caused by its use to be made good by
him.

The drawings, terms & conditions, specifications and schedule of quantities
forming the contract document are self explanatory and are complimentary to
one another. In case of doubt, the matter shall be discussed with EIC and
necessary clarifications obtained.

The contract shall be carried out in a workman like manner and the workers will
abide by all GAIL rules and norms while inside the premises. They shall also
restrict their movement to their place of work only. The workmen shall work in
close co-ordination with all/any other agencies working at site. This shall be
adhered to at no extra cost.

The tenderer/contractor shall be responsible for any injury caused to persons,
animals or things (fittings / fixtures / furnishings / etc.) any damage caused to
any property of GAIL etc. which may arise from the operations or neglect of any
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5.9

5.10

5.11

6.0

7.0

7.1

person of the tenderer /contractor or any person engaged by him for any
purpose related to the execution of this contract. This clause shall include inter
alia, any damaged to buildings, roads, streets, footpaths etc. adjacent to or
otherwise to the premises. The tenderer / contractor shall indemnify GAIL of all
liabilities arising out of his operations in any way under any acts of the
Government and also in award of any compensation or damaged consequent
upon any claim arising out of the above. The tenderer / contractor shall further
make good all damages thus caused, either to GAIL or any third party.

The tenderer shall indemnify GAIL under Workmen’s Compensation Act, Fatal
Accident Act, Personal Injuries Act, Insurance Act etc. and / or any other
Industrial Legislation in force from time to time. The contractor / tenderer shall
indemnify GAIL for failing to comply with labor laws.

In the event of any accident occurring during the course of work, which may
result in any injury to a person, the responsibility of their medical treatment will
fully rest with the tenderer / contractor and expenditure incurred thereon will be
borne entirely by the tenderer / contractor. GAIL shall be totally indemnified of
any liability whatsoever.

If the work has to be carried out during after regular working hours or
holidays to facilitate early and timely completion of the job, there will be
no extra payment for the same. The bidder should study the situation
before quoting his rates keeping in mind that the job is to be carried out
on a functional building.

SCOPE OF SUPPLY

All materials, manpower, equipment and consumables shall be in the scope of
supply of contractor and the quoted rates shall be inclusive of all necessary
inputs to complete the job.

SECURITY DEPOSIT

i. A sum of 10% of the accepted value of the tender or the actual value of work
done (excluding AMC) whichever is applicable due to any additional work or
any other reasons shall be deposited by the CONTRACTOR as Security
Deposit with GAIL which will be refunded after completion of defect liability
period (DLP) for SITC work mentioned at Clause 18 of SCC. The Security
Deposit is to be submitted within 15 days of award of the work.

ii. Further after completion of 1 year warranty period and before starting of
comprehensive AMC, a sum of 10% of the actual value of the AMC part may be
deposited by the CONTRACTOR as Security Deposit with GAIL which will be
refunded after completion of defect liability period (DLP) for AMC part (Clause
18 of SCC). On submission of SD for AMC, the SD earlier deposited with GAIL
for SITC work shall be released to the party.
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7.2

7.3

7.4

8.0

9.0

9.1

9.2

9.3

Security Deposit as mentioned above may be submitted in the form of a
Performance Bank Guarantee as mentioned elsewhere in this document and
the same should be valid till at least 3 months from the date of completion of
defect liability period (DLP).

If the CONTRACTOR / SUB-CONTRACTOR or their employees shall damage,
break, deface or destroy any property belonging to the OWNER or others
during the execution of the CONTRACT the same shall be made good by the
CONTRACTOR at his own expense and in default thereof the ENGINEER-IN-
CHARGE may cause the same to be made good by other agencies and
recover expenses from the CONTRACTOR (for which the certificate of the
ENGINEER-IN-CHARGE shall be final).

All compensation or other sums of money payable by the CONTRACTOR to
the OWNER under the terms of this CONTRACT may be deducted from or paid
by the encashment or sale of a sufficient part of his security deposit or from any
sums which may be due or may become due to the CONTRACTOR by the
OWNER of any account whatsoever. In the event of his security deposit being
reduced by reason of any such deductions or sale of aforesaid, the
CONTRACTOR shall within ten days there after make good in cash, bank
drafts as aforesaid any sum or sums which may have been deducted from or
realized by sale of his security deposit or any part thereof.

The Bank Guarantee shall be returned after one year from the date of
completion of the work as recorded in the completion certificate.

WATER & POWER SUPPLY

Water and power shall be provided by GAIL, free of cost. The contractor shall
not tap any fire hydrant / water point / electrical point before obtaining prior
approval of the EIC. Water and electricity shall be made available at specified
locations as per the decision of EIC and the contractor shall make his own
arrangement for distribution of water and power by use of pipes / cables etc.

TERMS OF PAYMENT:

Following procedures shall be adopted for biling of works executed by the
Contractor.

All measurements shall be recorded in duplicate on standard measurement
sheets approved by GAIL for payment.

GAIL shall make all endeavor to make payments of undisputed amount of the bills
submitted based on the joint measurements within 15 (Fifteen) days from the date
of certification by the Engineer-in-Charge.

RUNNING/FINAL BILL PAYMENT PROCEDURE

(A) PAYMENT OF RUNNING BILL:
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The contractor shall submit computerized bill in three copies along with joint
measurements and all supporting documents. Contractor shall submit the bill
along with all supporting documents for checking by the GAIL engineer. The
contractor shall inform the EIC or his representative well in advance for
recording the joint measurement. Payment to the contractor shall be released
as follows:

For Supply, Installation, Testing & Commissioning of 1 No. Lift:

0] 70% of the contract value (excluding AMC part) shall be released to the
Contractor against receipt & acceptance of lift materials at site, duly
certified by Engineer in charge.

(i) 20% of the contract value (excluding AMC part) shall be released to the
Contractor after installation and successfully testing & commissioning of
the lift duly certified by Engineer in charge.

(i)  Balance 10% shall be released after completion of all works and handing
over/clearance of the site and submission of all drawings, documents,
etc complete in all respect.

Release of payment is subject to submission of PBG by the Contractor as mentioned
elsewhere in this document. This payment will be made after making necessary
deductions as stipulated elsewhere in the contract document for security deposit,
taxes, etc.

For Comprehensive AMC of 1 Nos. Lift: 100% payment shall be made for
each quarter within 15 days after receipt of bills and complete set of required
documents duly certified by EIC for carrying out the job satisfactorily. Payment
shall be made at the end of each quarter.

All Payments shall be made through e-banking for which tenderers has to open
an account with e-banking facilities.

This payment will be made after making necessary deductions as stipulated elsewhere
in the contract document for security deposit, taxes, etc.

(B) PAYMENT OF FINAL BILL:

While preparing the final bill, overall measurements will not be taken again. Only
volume of work executed since the last measured bill along with summary of final
measurements will be considered for the final bill. However, a detailed check
shall be made as to any missing measurement and in case there are any missing
items or measurements, the same shall be recorded.

(1) Contractor must submit his final bill within sixty days of completion of the work
and payment of the final bill shall be made to the contractor within thirty days of
the submission of the bill on joint measurement and after completion of all
obligations under the contract, site clearance certificate etc.
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(ii)

9.4

10.0

10.1

10.2

10.3

No Demand Certificate: The contractor shall submit final bill along with No
Demand/No Claim Certificate. The final bill shall be processed only on submission of
No demand/No Claim certificate, otherwise final bill will be paid only after one year of
submission of the same, as per GAIL’s records.

(i) The bills shall be submitted in computerized form in triplicate, along with
the soft copy. Security deposit shall be deducted as per applicable
clause of SCC/GCC.

Final payment shall not be released unless prints/copies of approved drawings,
catalogues, test reports, operation & installation manuals, as agreed &
specified in this document are received by GAIL.

BILL WATCH SYSTEM : GAIL (India) Limited has introduced Computerized
Billing System whereby when the Bills are submitted in GAIL by a Contractor, a
receipt number is generated. The Contractor can know the status of the BiIll
through GAIL’s website online by referring the receipt number.

COMPLIANCE WITH LABOUR / INDUSTRIAL LAWS

LABOUR LICENSE

Contractor shall obtain an appropriate license from concerned authority under the contract labor
(Abolition and regulation) Act 1970 and furnish copy of the same to GAIL. Contractor shall
also be responsible for its validity and for complying with provisions of all applicable Acts,
rules & regulation in force at the site of work.

PROVIDENT FUND ACT

The contractor, as a statutory obligation, should strictly comply with the
provisions of the employee’s provident fund act.
STATUTORY APPROVALS

The approval from any authority required as per statutory rules and regulations of
central/ state government shall be the contractor’s responsibility unless otherwise
specified in the tender document. The application on behalf of the GAIL for
submission to relevant authorities along with copies of required certificates
complete in all respects shall be prepared and submitted by the contractor well
ahead of time so that the actual construction/commissioning of the work is not
delayed for want of approval. Inspection by concerned authority shall be arranged
by the contractor and necessary co-ordination and liaison work in this respect
shall be the responsibility of the contractor. However, statutory fees paid, if any for
all inspections and approvals by such authorities shall be reimbursed at actual by
the GAIL to the contractor on production of document evidence. Any defective
work resulting from poor workmanship and/or material supplied by contractor, as
pointed out by any statutory authority shall be rectified by the contractor at no
extra cost to the GAIL. However, any change/addition required to be made to
meet the requirement of the statutory authorities; the same shall be carried out by
the contractor and shall be paid on unit rate basis. The inspection and
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10.4

acceptance of the work by statutory authorities/GAIL shall, however, not absolve
the contractor from any of his responsibility under this contract.

The contractor is responsible for compliance of the points given below under
this contract:

a)

b)

f)

9)

h)

The contractor is required to obtain labor license under the provisions of
Contract Labor (R &A) Act, 1970.

The contractor shall have his own PF code no. with the RPFC as required
under employee PF & Miscellaneous Provisions Act, 1952.

The contractor shall submit the proof of depositing the employee’s as well
as employer’s PF contribution with RPFC.

The contractor shall have an independent ESIC code.

The contractor shall ensure the regular supervision and control by the
contractor himself or by his authorized representative on the personnel
deployed by him for GAIL’s work. Necessary direction should flow from the
contractor to his workforce for undertaking the contractual obligations.

It shall be the sole liability of the contractor (including the contracting firm /
company) to obtain and to abide by all necessary licenses / permissions
from the concerned authorities as provided under the various labor
legislations including the labor license obtained as per the provisions of the
contract labor (Regulation & Abolition ) Act 1970.

The contractor shall discharge obligations as provided under various
statutory enactments including the employees provident fund and
Miscellaneous Provisions Act, 1952., the employees state Insurance (ESI)
Act, 1948, the Contract Labor (R&A) Act, 1970, the inter- state Migrant
workmen ( Regulation of employment & conditions of service) Act, 1979,
Minimum Wages Act, 1948, Payment of Wages Act, 1936, Workman
Compensation Act, 1923 and other relevant acts, rules and regulations
enforced from time to time.

The contractor shall be responsible for required contributions towards P.F.
pension, ESI or any other statutory payments to be made in respect of the
contract and the personnel employed for rendering service to GAIL and
shall deposit these amounts on or before the prescribed dates. The
contractor shall submit the proof of depositing the employee’s and
employer’s contributions. The contractor shall also be responsible to pay
any administrative/ inspection charges thereof, wherever applicable, in
respect of the personnel employed by him for the work of GAIL.
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11.0

i) The contractor shall regularly submit all relevant records / documents to
GAIL representative for verification and upon such satisfaction only, GAIL
will allow reimbursement of the amounts paid.

]) The contractor shall be solely responsible for the payment of wages and
other dues to the personnel deployed by him latest by 7" day of the
subsequent month. The contractor shall be directly responsible and
indemnify the company against all charges, dues, claims, etc, arising out of
the disputes relating to the dues and employment of personnel deployed by
him.

k) The contractor shall indemnify GAIL against all losses or damages, if any,
caused to it on account of the acts of the personnel, if any, deployed by him.

[) The contractor shall ensure regular and effective supervision and control of
the personnel, if any, deployed by him and gives suitable direction for
undertaking the contractual obligations.

RIGHT OF ACCEPTANCE

GAIL (India) Limited reserves the right of rejecting any or all tenders wholly or partially

without assigning any reasons whatsoever.

12.0 EFFECTIVE DATE OF CONTRACT

13.0

14.0

The effective date of start of contract shall be reckoned from the date of issue
of Letter of Intent / FOI.

TIME SCHEDULE

Total period of contract for this work will be for 05 months to be reckoned from
the date of issue of Letter of Acceptance (LOA)/Fax of Acceptance (FOA).
Time is the essence of the contract and as such, every effort should be
made to complete the work within prescribed time period for the
execution of the work as contemplated under this contract.

All bidders are advised that the building is a functional guest house and
accordingly will have to plan the timing of executing the jobs such that no /least
disturbance is caused during to the residents.

GAIL reserves the right to terminate the contract without assigning any reason
during the currency of the contract period by giving 30 days notice to the
contractor.

ORDER OF PRECEDENCE
In case of ambiguity in Schedule of rates, General Conditions, Specifications,
Drawings, the following orders of precedence will prevail:
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a) Telex / Telegram / Fax of Intent, detailed Letter of Intent along with
Statement of agreed variation and its enclosures and any Corrigendum /
Addendum / Special note to tenderers.

b) Schedule of Rates.

C) Special Conditions of Contract

d) Specifications

e) Drawings in conjunction with each other.
f) General Conditions of Contract

15.0 EXTRAITEMS /SUBSTITUTED ITEMS

The rates for extra items / substituted items of work, ordered to be operated /
executed shall be derived as under:

a) If the item of work is similar to the item for which, the bidder has quoted rates
in schedule of rates the quoted rate shall be applicable.

b) If the rate for the item does not appear in the schedule of rates quoted by the
bidder, the rate shall be derived from similar items of work.

c) The rates for those items of work which cannot be derived from quoted rates in the
schedule of rates shall be derived from the prevailing market rates of material and labor
plus 10% towards contractor’s overheads and profits. The opinion of the Engineer in charge
as to the current market rates for materials and the quantum of labor and material involved
per unit shall be final and binding on the contractor.

For this purpose and for the purpose of sub-clause (c) above, the coefficient of labor, material
and wastage shall be adopted from the CPWD analysis of rates / standard schedule of rates as
decided by the Engineer in charge. The contractor shall submit vouchers / quotations in proof
of rates paid / likely to be paid for material and labor.

Above provisions for derivation of rates of extra items / substituted items shall
supersede the provisions indicated in GCC.

16.0 INCOME TAX

Income Tax at the prevailing rate as applicable from time-to-time shall be
deducted from CONTRACTOR'’s bills as per Income Tax and quoted rates shall
be deemed to include this.
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17.0 TAXES, DUTIES, OCTROI, LEVIES ETC

18.0

The quoted prices shall be inclusive of all taxes, duties, octroi, levies work
contract tax, if any etc. till the completion of the contract unless specified
otherwise. Work Contract Tax, any other statutory taxes shall be deducted at
source from the running bills.

DEFECT LIABILITY PERIOD

The tenderer shall guarantee all the work executed by him for a period of 12
months from the date of completion of the work in totality (whole scope of work)
as recorded in the completion certificate. If during this period any defect occur,
the same shall be made good by the contractor at his own cost. Failure to
comply with this requirement may result in the forfeiture of security deposit.

However, in case of other critical items, if the guarantee period is beyond
defect liability period, then guarantee shall applicable for that period also. The
DLP as mentioned above is applicable for SITC work. However the DLP for
AMC shall be three months after the date of completion of AMC.

19.0 INSPECTION OF THE WORK

20.0

The work is subject to inspection at all times by the Engineer-In-Charge. The
Contractor shall carry out all instructions given during inspection and shall
ensure that the work is being carried out according to the technical
specifications of this tender, the technical documents and the relevant codes of
practice furnished to him during the performance of the work. The contractor is
advised to take the prior approval of all the materials used for this work.

SECURITY

The contractor shall have total responsibility for all equipment and materials in
his custody/stores whether loose, semi-assembled and/or erected by him at
site. All materials of the contractor shall enter or leave the site only with the
written permission of Engineer-in-Charge.

21.0 TERMINATION OF CONTRACT

GAIL reserves the right to terminate the Contract without assigning any reason
during the tenure of the contract and the Engineer-in-Charge shall in such an
event give thirty (30) days notice in writing to the Contractor of his decisions to
do so. The Contractor upon receipt of such termination shall arrange for
vacating the site of all his manpower, tools and tackles as applicable. The
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26.0

22.0

23.0

24.0

25.0

25.1

25.2

Contractor shall be paid for the actual work performed and accepted till the
date specified in the Notice. This Clause may be read in conjunction with
clause No. 29 of GCC.

VARIATION:

During execution of item/work variation in individual quantities may be up to
any limit (plus and minus) as per the site requirement.

MOBILISATION ADVANCE

No payment for mobilization advance shall be made in this contract.

SECURED ADVANCE ON MATERIALS

No payment for secured advance against the supply of the material to be used
at site for this work shall be made in this contract.

PRICE REDUCTION SCHEDULE

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to
complete the WORK within the stipulated period, then, unless such failure is
due to Force Majeure as defined in Clause 26 of GCC or due to EMPLOYER’s
defaults, the Total Contract price shall be reduced by %% of the total Contract
Price per complete week of delay or part thereof subject to a maximum of 5%
of the Total Contract Price, by way of reduction in price for delay and not as
penalty. The said amount will be recovered from amount due to the
Contractor/Contractor’s Contract Performance Security payable on demand.

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price
Reduction Schedule shall be final and binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to delay in
completion period at the above agreed rate.

SPECIFICATIONS:

The specifications of the various items of the works will be as per latest editions
of CPWD specifications for work with all correction slips. In absence of any
detailed specifications in CPWD, latest Indian Standard specifications and code
of practice shall become applicable. Wherever, these codes are silent, the
same shall be governed by sound engineering practice and the decision of EIC
in matters of interpretations etc. shall be final and binding on the contractor.

As detailed in the description of the item of work and relevant drawing.

TENDER No. GAIL/39288/024/ND/C&P-HR/12FOR DESIGN, ENGINEERING, MANUFACTURE, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF OF 1 No. LIFT AT

GAIL GUEST HOUSE AT SDA, NEW DELHI

Page 135 of 142



iii) Make of materials: The contractor shall use the material of makes given in the
BOQ/tender. In case the make of the material is not available in the approved
list also, the same should be ISI marked materials which has to be approved by
EIC. Samples of all materials to be used must be submitted and got approved
from EIC.

iv) The landing doors should be of 1 hour fire rated. Type test certificate for the
same from the statutory testing facility is to be submitted.

27.0 Contractor or his authorized representative shall be available at site at all times,
during the progress of the work. The contractor shall deploy supervisory staff
at site for job supervision at his own end. However, the contractor shall
deploy minimum One Experienced Engineer as a Resident Engineer for
day to day work (Engineer shall be Minimum_Diploma in Civil Engg.)

28.0 DELETION OF WORK

If during the execution of work it is decided to omit/ delete any or part of items
wholly or partly, change the specifications or both the financial implication shall be
worked out by the contractor as per stipulations in the tender document
elsewhere & to be approved by GAIL.

29.0 ESCALATION:

The quoted price will be inclusive of cost of all materials, labor, tools-tackles,
scaffolding etc. required for the proper completion of jobs, all types of taxes and
also duties imposed by state/central/local Government from time to time unless
specified otherwise. The rates quoted shall be firm throughout the currency of
the contract and are not subject to escalation due to any reasons whatsoever.

No escalation is payable under this contract.

30.0 JOB TO BE DONE ON RISK AND COST

Failing to comply with the specified jobs by the contractor as per the scope of
the work, EIC shall be empowered to get the same completed through another
party on risk and cost of the contractor, after necessary notice to the contractor
in writing. The amount incurred on this account shall be recovered from the due
payments/ bills of the contractor.

31.0. ABNORMALLY HIGH RATES ITEMS (AHR)

In item rate contract/ item rate portion of contract where the tenderer’s quoted
for the items exceeds 50% of the owner’s estimated rate such rates shall be
considered as abnormally high rates (AHR) and payments of AHR items beyond
the BOQ stipulated quantity shall be made at the lesser of the following raters
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(i)
(ii)

As per the quoted rate for the quantities mentioned in the tender.

Payments of A.H.R. items beyond the BOQ quantity shall be made at the
least of the following rates :

(@)
(b)

Rate as per Bill of Quantities.

Market rates of the item which shall be derived based on actual
market of materials & carriage, labor, taxes, etc.
Contractors profit overheads and other expenses.

+ 10% to cover

32.0 SPECIAL NOTE TO TENDERERS

33.0

33.1

33.2

While quoting the rates in the tender by the tenderer, they should consider all
the provisions of the tender including statutory requirements prevailing during
the course of the contract.

Specifications for Induction Motors

SCOPE

This specification covers the design, manufacture, testing, packing and supply
of three phase medium squirrel cage induction motors.

CODES AND STANDARDS

33.2.1 The squirrel cage induction motors and their components shall comply with the
latest editions of following standards issued by BIS (Bureau of Indian
Standards) unless otherwise specified:

IS-5

IS — 325
IS — 1076
IS -1231
IS - 1271
IS — 2184
IS — 2223
IS — 2253
IS — 2254
IS — 2968
IS — 4029
IS — 4691
IS — 4722
IS — 4728
IS — 4889
IS — 6362

Colors for ready mixed paints and enamels

Three phase induction motors

Preferred numbers

Dimensions of three phase foot mounted induction motors
Thermal evaluation and classification of electrical insulation
Flame proof enclosures of electrical apparatus

Dimensions of flange mounted AC induction motors

Designation of type of construction and mounting arrangement of
rotating electrical machines

Dimensions of vertical shaft motors for pumps

Dimensions of slide rails for electric motors

Guide for testing three phase induction motors

Degrees of protection provided by enclosure for rotating electrical
machinery

Rotating electrical machines

Terminal marking and direction of rotation for rotating electrical
machinery

Method of determination of efficiency of rotating electrical
machines

Designation of methods of cooling of rotating electrical machines

TENDER No. GAIL/39288/024/ND/C&P-HR/12FOR DESIGN, ENGINEERING, MANUFACTURE, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF OF 1 No. LIFT AT

GAIL GUEST HOUSE AT SDA, NEW DELHI

Page 137 of 142



IS-6381  Construction and testing of electrical apparatus with type of
protection ‘e’

IS—-7389  Pressurized enclosure of electrical equipment for use in
hazardous area

IS—-7816  Guide for testing insulation resistance of rotating machines

IS—-8223  Dimensions and output series for rotating electrical machines

IS — 8289  Electrical equipment with type of protection ‘n’

IS—-8789  Values of performance characteristics for three phase induction
motors

IS—-9283  Motors for submersible pump sets

IS-9628  Three phase induction motors with type of protection ‘n’

IS — 12065 Permissible limits of noise level for rotating electrical machines

IS — 12075 Mechanical vibration of rotating Electrical machines with shaft
heights 56mm and higher — measurement, evaluation and limits
of vibration severity

IS — 12802 Temperature rise measurement of rotating electrical machines

IS —12824 Type of duty and classes of rating assigned to rotating electrical
machines

IS —13529 Guide on effects of unbalanced voltages on the performance of
three phase squirrel cage induction motors

IS — 13555 Guide for selection and application of three phase induction
motors for different types of driven equipment

IS — 14568 Dimensions and output series for rotating electrical machines,

frame numbers 355 to 1000and flange numbers 1180 to 2360

33.2.2In case of imported motors, standards of the country of origin shall be
applicable if these standards are equivalent or stringent than the applicable
Indian Standards.

33.2.3 The motors shall also conform to the provisions of Indian Electricity rules and
other statutory regulations currently in force in the country.

33.241In case Indian Standards are not available, standards issued by
IEC/BS/VDE/IEEE/ NEMA or equivalent agency shall be applicable.
33.25In case of any contradiction between various referred

standards/specifications/data sheets and statutory regulations, the following
order of priority shall govern

- Statutory regulations
- Data sheets

- Job specifications

- This specification

- Codes and Standards

33.3 GENERAL REQUIREMENTS

33.3.1 The offered equipment shall be brand new with state of the art technology and
proven field track record. No prototype equipment shall be offered.

TENDER No. GAIL/39288/024/ND/C&P-HR/12FOR DESIGN, ENGINEERING, MANUFACTURE, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF OF 1 No. LIFT AT
GAIL GUEST HOUSE AT SDA, NEW DELHI

Page 138 of 142



33.3.2Vendor shall ensure availability of spare parts and maintenance support
services for the offered equipment at least for 15 years from the date of supply.

33.3.3 Vendor shall give a notice of at least one year to GAIL before phasing out the
product/spares to ensure GAIL for placement of order for spares and services.

33.4 OPERATING CONDITIONS

33.4.1 Ambient Conditions

Motors shall be suitable for operating satisfactorily in specified service
condition. If not specifically mentioned therein, a design ambient temperature of
40°C and an altitude not exceeding 1000 meters above mean sea level shall be
taken into consideration.

33.4.2 Frequency and Voltage Variations

Unless otherwise agreed, motors shall be designed for continuous operation at
rated output under the following conditions:

a) The terminal voltage differing from its rated value by not more than + 6% or
b) The frequency differing from its rated value by not more than + 3% or
c) Any combination of (a) and (b)
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TECHNICAL SPECIFICATIONS

The specifications of the various items of the works will be as per latest editions
of CPWD specifications for work with all correction slips. In absence of any
detailed specifications in CPWD, latest Indian Standard specifications and code
of practice shall become applicable. Wherever, these codes are silent, the
same shall be governed by sound engineering practice and the decision of EIC
in matters of interpretations etc. shall be final and binding on the Contractor. In
case of the material supplied by the specialized agencies, the material
specifications of the same agencies shall be made available with their address
and telephone No. by the contractor and shall be used as per the same
specification and as per the direction of EIC. If required the contractor shall
arranged the inspection / verification of the items from the Engineer of the
expert agency.

The successful bidder is advised to go through in detail and comply with the
provisions as given in the document ‘Specifications for MV Induction Motors’
during the execution of the contract wherever required and applicable.
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SECTION V

SCHEDULE OF RATES (SOR)
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SCHEDULE OF RATE

Tender No. GAIL/39288/024/ND/C&P-HR/12
FOR

DESIGN, ENGINEERING, MANUFACTURE, SUPPLY, INSTALLATION, TESTING
& COMMISSIONING OF OF 1 No. LIFT AT GAIL GUEST HOUSE AT SDA, NEW
DELHI

SL DESCRIPTION OF JOB QTY UuoM RATE AMOUNT

Al | SITC (turn-key basis) of 1 No. Lift

Design, Engineering, Manufacture, Assembly at shop,
Inspection, Testing at manufacturer's works, Packing and
Forwarding and Delivery including Supply of all
Al.1 | commissioning spares, special tools and tackles (if required), 1 AU
first fill of consumables, erection material, documentation,
etc. as detailed in the Scope of Work/SCC inclusive of all
taxes.

The job include all related civil works required for the job
like making of lift pit, lift shaft - steel structure suitable for
housing of above lift including brazing, foundation support
made out of MS steel and required height, hand railed
connecting bay to building at top landing level, etc and
making good of all damages as per requirement and as
detailed in the scope of work.

The job also includes Transportation from Vendor's
works/shop to site, Loading and Unloading as required,
including all taxes, custom duty, excise, octroi complete as
required and as detailed in the Scope of Work/SCC.

Installation, testing & commissioning including free

comprehensive maintenance during Defect Liability Period

Al2 i o 1 AU
(DLP) complete as required and as detailed in the Scope of
Work/SCC
Rate of Service tax on installation & commissioning (on Item

Al3 1 %
Al.2 above)

Bl | COMPREHENSIVE MAINTENANCE:

AMC for 1st Year - Comprehensive AMC for 1st year after

B1.1 | completion of Defect Liability Period (DLP) as detailed in 12 MON
the Scope of Work/SCC
AMC for 2nd Year - Comprehensive AMC for 2nd year

B1.2 | after completion of Defect Liability Period (DLP) as detailed 12 MON
in the Scope of Work/SCC

B1.3 | Rate of Service tax for AMC 1 %

Total (Rs.)

Total (In word)
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